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CITY OF NEWTON
PURCHASING DEPARTMENT
INVITATION FOR BID #14-119

The City of Newton invites sealed bids from Contractors for

ALDERMANIC CHAMBERS WOOD FLOOR REFINISHING

Pre-bid meeting at: 11:00 a.m., Thursday, May 1, 2014 at Newton City Hall, Aldermanic Chambers
Room 201. The pre-bid meeting is NOT mandatory.
Bids will be received until: 11:00 a.m., Thursday, May 8, 2014

at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Ave., Newton, MA 02459. Bids will not be
accepted nor may submitted bids be corrected, modified or withdrawn after the dealine for bids. Following the deadline for bids,
all bids received within the time specified will be publicly opened and read aloud.

Contract Specifications ONLY will be available online at: www.newtonma.gov/bids “Invitation for Bids™ after 10:00 a.m., April
24, 2014. Drawing must be obtained through the Purchasing Department.

All Bids must be submitted with one Original and one Copy. All bids must be accompanied by a bid deposit in an amount that
is not less than five percent (5%) of the value of the bid. Bid deposits, payable to the City of Newton, shall be either in the form of
a bid bond, cash, certified check, or a treasurer's or cashier's check issued by a responsible bank or trust company. Bidders are
reminded that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submission date. Be
advised that to the extent permitted by the law the City will retain all bid deposits for withdrawn bids.

No allowance or adjustment to the contract price will be made on account of bidder’s failure to become fully familiar with local
conditions affecting the cost of work.

All bids are subject to the provisions of M.G.L. ¢. 30, §39M. Wages are subject to minimum wage rates determined by the
Massachusetts Department of Labor and Industries pursuant to M.G.L. ¢.149, §826 to 27H. The schedule of wage rates applicable
to this contract is included in the bidding documents. In addtion, the prevailing wage schedule will be updated annually for all
public construction projects lasting longer than one (1) year. You will be required to pay the rates set out in any updated prevailing
wage schedule. Increases in prevailing wage schedules will not be the basis for change order requests. The successful bidder will
be required to provide a Certificate of Insurance demonstrating current coverage of the type and amounts set forth in the Project
Manual. The successful bidder will be required to furnish a Labor and Materials Payment Bond in the amount of 50% of the
contract total.

Duration of Contract: Time is of the essence for the completion of this project. Anticipated start date is July 15, 2014 with
the completion date of August 29, 2014 (45 calendar days).

Award will be made to the bidder with the lowest total contract price that has been deemed resposnisble and eligible.

Bidders attention is directed to the requirements of the City of Newton Supplemental Equal Employment Opportunity, Anti-
Discriminitation and Affirmative Action Program and also to the Minority/Women Business Enterprise Plan, December 1999, all
of which are hereby incorporated into the Contract Documents. In the event of conflict between any of the above listed policies,
the stricter policy shall apply.

Some City of Newton bids are available on the City’s web site, www.purchasing@newtonma.gov. It is the sole responsibility of
the contractor downloading these bids to ensure they have received any and all addenda prior to the bid opening. Addenda will be
available online with the original bid document as well as in a separate file. 1f you download bids from the internet site and would
like to make it known that your company has done so to receive any additional notices or addenda, fax or email
purchasing@newtonma.gov the Purchasing Department. (617) 796-1227 with your NAME, ADDRESS, PHONE, FAX AND
INVITATION FOR BID NUMBER.

The City will reject any and all bids in accordance with the above referenced General Laws. In addition, the City reserves the right
to waive any informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to do so.

CITY OF NEWTON

e
Nt MM
Nicholas Read

Chief Procurement Officer
April 24, 2014
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CITY OF NEWTON
DEPARTMENT OF PURCHASING
INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER'S REPRESENTATION

11

1.2

Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that:

1. The Bidder has read and understands the Bidding Documents, Contract Forms, General Conditions, Conditions of the
Contract, General Requirements and Project Specifications (collectively, referred to as the “Contract Documents™)
and the bid is made in accordance therewith.

2. The Bidder has visited the work site and is familiar with the local conditions under which the work has to be
performed.

Failure to so examine the Contract Documents and work site will not relieve any Bidder from any obligation under the bid
as submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.4

2.5

2.6

2.7

Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the site, and local conditions.

Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief
Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will only answer such
requests if received by Friday, May 2, 2014 at 12:00 noon. In the event that the bid opening date is changed, the
deadline for informational requests may also change as provided in an addendum issued by the City.

Interpretation, correction, or change in the Contract Documents will be made by addendum which will become part of the
Contract Documents. The City will not be held accountable for any oral communication.

Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents. Addenda will
be emailed to every individual or firm on record as having taken a set of Contract Documents. Receipt of all addenda
issued must be acknowledged in the Bid Form. YOUR FAILURE TO ACKNOWLEDGE ALL ADDENDA MAY
RESULT IN YOUR BID BEING REJECTED AS NON-RESPONSIVE.

Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at www.newtonma.gov/bids.

Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal
(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the
procurement process.

Bidders downloading information off the internet web site are solely responsible for obtaining any addenda prior to the
bid opening. If the bidder makes itself known to the Purchasing Department, at purchasing@newtonma.gov or via
facsimile (617) 796-1227, it shall be placed on the bidder’s list. Bidders must provide the Purchasing Department with
their company’s name, street address, city, state, zip, phone, fax, email address and |INVITATION FOR BID #14-119|.

ARTICLE 3 - MBE PARTICIPATION

3.1

3.2

Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton in effect at the time of this
solicitation is applicable to all construction contracts in excess of $10,000.00.

Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan and the Supplemental Equal
Employment Opportunity Anti-Discrimination and Affirmative Action Program in effect at the time of this solicitation are
applicable to all City contracts for goods and services in excess of $50,000.00.
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3.3

Copies of the Plans and Program referred to in Sections 3.1 and 3.2 are available at: www.newtonma.gov/purchasing.

ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS

41

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

Bids shall be submitted on the "Bid Form" as appropriate, furnished by the City.
All entries on the Bid Form shall be made by typewriter or in ink.

Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.

Bid Deposits shall be submitted in the amount specified in the Invitation for Bids. They shall be made payable to the City
and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible bank or trust
company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be
conditioned upon the faithful performance by the principal of the agreements contained in the bid. Bidders are reminded
that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submisssion date. Be
advised that to the extent permitted by the law the City will retain all bid deposits for withdrawn bids.

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of
the City-Contractor agreement.

The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the outside:
* GENERAL BID FOR:  #14-119
* NAME OF PROJECT:  Aldermanic Chambers Wood Floor Refinishing
* BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER
Date and time for receipt of bids is set forth in the Invitation for Bids.
Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. In the event that Newton
City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next
business day following that the Newton City Hall and the Purchasing Department are open.
Bids shall be submitted with one original and one copy.
Be advised that a new Massachusetts law has been enacted that required all employees who work on Massachusetts public
works construction sites must have no less than 10 hours of OSHA-approved safety and health training. See Chapter 306
of the Acts of 2004, which became effective July 1, 2006.
This requirement will apply to any general bid or sub bid submitted.
This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor who
is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors.

The contractor and all subcontractors on this project will be required to provide certification of compliance with this
requirement. Non-compliance with this law will disqualify you from bidding on public contracts.

ARTICLE 5 - ALTERNATES

5.1

5.2

53

54

Each Bidder shall acknowledge alternates (if any) in Section C on the Bid Form.

In the event an alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing
"No Change", or "N/C" or "0" in the space provided for that alternate.

Bidders shall enter on the Bid Form a single amount for each alternate which shall consist of the amount for work
performed by the Contractor.

The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates.
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ARTICLE 6 - WITHDRAWAL OF BIDS

6.1

6.2

6.3

Any bid may be withdrawn prior to the time designated for receipt of bids on written or electronic request. Electronic
withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and
time set for receipt of bids.

Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.

No bids may be withdrawn within sixty (60) days, Saturdays, Sundays and legal holidays excluded, after the opening of
the bids.

ARTICLE 7 - CONTRACT AWARD

7.1

7.2

7.3

7.4

7.5

7.6

The City is soliciting prices for services set forth in the Scope of Work beginning at p, 80, below. It is the City’s intent to
award one (1) contract to the lowest responsive and eligible bidder for Base Bid services and such alternate(s) as are
accepted by the City based on the prices provided in Bid Form #14-119 . The City may accept as few as none or as many
as one (1) alternate. A contract will be awarded within sixty (60) days, Saturdays, Sundays, and legal holidays excluded,
after the opening of bids.

The City reserves the right to waive minor informalities in or to reject any or all Bids if it be in the public interest to do
S0.

The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or any
other municipal charge, unless the bidder has a pending abatement application or has entered into a payment agreement
with the collector-treasurer.

As used herein, the term "lowest responsible and eligible Bidder™ shall mean the Bidder (1) whose bid is the lowest of
those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has met
all the requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in harmony
with all other elements of labor employed or to be employed in the work; (4) who, where the provisions of section eight B
of chapter twenty-nine apply, shall have been determined to be qualified thereunder.

Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed
forms are presented for signature, the successful Bidder shall execute and deliver to the City a contract in the form
included in the Contract Documents in such number of counterparts as the City may require.

In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the
City shall select the successful Bidder by a blind selection process chosen by the City such as flipping a coin or drawing
names from a hat. The low Bidders who are under consideration will be invited to attend and observe the selection
process.

ARTICLE 8 - TAXES

8.1

8.2

The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this
Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work.

The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its bid.
The City’s exemption Number is E-046-001-404.

ARTICLE 9 — PROPRIETARY SPECIFICATIONS

9.1

9.2

The City may have used a proprietary specification to describe the supply for which is soliciting bids. Such specifications
are permitted under M.G.L. c. 30B, §14, provided that the Chief Procurement Officer has prepared a written statement
that no other manner of description suffices and the justification therefor.

The required determination and justification have been duly prepared, and a copy may be requested in accordance with
the Massachusetts Public Records Law, M.G.L. c. 66, §10.
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CITY OF NEWTON
DEPARTMENT OF PURCHASING

BID FORM #14-119

TO THE AWARDING AUTHORITY:
A. The undersigned proposes to furnish all labor and materials required for
ALDERMANIC CHAMBERS WOOD FLOOR REFINISHING
in Newton, Massachusetts in accordance with the accompanying plans and specifications prepared by the City of

Newton for the contract price specified below, subject to additions and deductions according to the terms of the
specifications.

COMPANY:
B. This bid includes addenda number(s) , . . ,
C. The total contract price is:
DOLLARS ($ )
D.  For Alternate No 1. ; Add $ Subtract $
E. The undersigned has completed and submits herewith the following documents:

0 Bidder’s Qualifications & References Form, 2 pages
0 Certificate of Non-Collusion, 1 page

O Debarment Letter, 1 page

0 IRS Form W-9, 1 page

O Signed Bid Form, 2 pages

0 A five percent (5%) bid deposit/bid guarantee.

F. Prompt Payment Discounts. Bidders are encouraged to offer discounts in exchange for an expedited payment. Payments
may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for
discounted prices. Discounts will not be considered in determining the lowest responsible bidder.

Prompt Payment Discount % Days
Prompt Payment Discount % Days
Prompt Payment Discount % Days

Project Manual #14-119 — Aldermanic Chambers Wood Floor Refinishing
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NOTE:

The undersigned agrees that, if s/he is selected as general contractor, s/he will within five days, Saturdays, Sundays and
legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance with the
terms of this bid and furnish a labor and materials or payment bond, each of a surety company qualified to do business
under the laws of the commonwealth and satisfactory to the awarding authority and each in the sum of the contract price,
the premiums for which are to be paid by the general contractor and are included in the contract price.

The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of
labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to
awards made subject to M.G.L. c.149, §44A.

The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully
completed a course in construction safety and health approved by the United States Occupational Safety and Health
Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall
furnish documentation of successful completion of said course with the first certified payroll report for each
employee; and (3) that all employees to be employed in the work subject to this bid have successfully completed a
course in construction safety and health approved by the United States OSHA that is at least 10 hours in duration.
The undersigned understands that any employee found on a worksite subject to this section without documentation
of successful completion of a course in construction safety and health approved by the United States Occupational
Safety and Health Administration that is at least 10 hours in duration shall be subject to immediate removal.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this subsection the word "person" shall mean any natural
person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the
Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

Date

(Name of General Bidder)

BY:

(Printed Name and Title of Signatory)

(Business Address)

(City, State Zip)

(Telephone & FAX)

(E-mail address)

If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership,
give full names and residential addresses of all partners; if an individual, give residential address if different from
business address; and, if operating as a d/b/a give full legal identity. Attach additional pages as necessary.

END OF SECTION
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CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary,
add additional sheet for starred items. This information will be utilized by the City for purposes of determining bidder
responsiveness and responsibility with regard to the requirements and specifications of the Contract.

1.

* 9.

o ~ w D>

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES NO DATE AND STATE OF INCORPORATION:

IS YOUR BUSINESS A MBE? YES NO WBE? YES NO or MWBE? YES NO

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?
YES NO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:

IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED. PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY.

PROJECT NAME:
OWNER:
CITY/STATE:

Project Manual #14-119 — Aldermanic Chambers Wood Floor Refinishing
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10.

DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #:( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the City in verification of the recitals
comprising this statement of Bidder's qualifications and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME: TITLE:

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and
submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or
individuals.

(Signature of individual)

Name of Business
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City of Newton

Purchasing Department Telephone

(617) 796-1220

Nicholas Read <2 Chief Procurement Officer (617) ';Egé .
1000 Commonwealth Avenue TDD/TTY

Newton Centre, MA 02459-1449

purchasing@newtonma.gov (617) 796-1089

Mayor
Setti D. Warren

Date

Vendor

Re: Debarment Letter for Invitation For Bid #14-119

As a potential vendor on the above contract, the City requires that you provide a debarment/suspension certification
indicating that you are in compliance with the below Federal Executive Order. Certification can be done by
completing and signing this form.

Debarment:
Federal Executive Order (E.O.) 12549 “Debarment and Suspension® requires that all contractors receiving
individual awards, using federal funds, and all sub-recipients certify that the organization and its principals
are not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any
Federal department or agency from doing business with the Federal Government.

I hereby certify under pains and penalties of perjury that neither I nor any principal(s) of the Company identified below is presently
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any
federal department or agency.

(Name)
(Company)
(Address)
(Address)

PHONE FAX
EMAIL

Signature

Date

If you have questions, please contact Nicholas Read, Chief Procurement Officer at (617) 796-1220.
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W-9
Form

{Rev. October 2007)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give form to the
requester. Do not
send to the IRS.

Name (as shown on your income tax return)

Business name, if different from above

Check appropriate box: D Individual/Sole proprietor

D Other (see instructions) P

D Corporation
D Limited liability company. Enter the tax classification (D=disregarded entity, C=corporation, P=partnership) » _______

D Partnership Exempt

payee

Address (number, street, and apt. or suite no.)

Print or type

City, state, and ZIP code

Requester’s name and address (optional)

List account number(s) here (optional)

See Specific Instructions on page 2.

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid
backup withholding. For individuals, this is your social security number (SSN). However, for a resident ' '
alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other entities, it is
your employer identification number (EIN). If you do not have a number, see How to get a TIN on page 3. or

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

Social security number
‘ \

Employer identification number

m Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me), and

2. |l am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal
Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has

notified me that | am no longer subject to backup withholding, and
3. lam a U.S. citizen or other U.S. person (defined below).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup
withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement
arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must

provide your correct TIN. See the instructions on page 4.

Sign

Signature of
Here

U.S. person P

Name
Date P>

General Instructions

Section references are to the Internal Revenue Code unless
otherwise noted.

Purpose of Form

A person who is required to file an information return with the
IRS must obtain your correct taxpayer identification number (TIN)
to report, for example, income paid to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancellation of debt, or
contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a
resident alien), to provide your correct TIN to the person
requesting it (the requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct (or you are
waiting for a number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S.
exempt payee. If applicable, you are also certifying that as a
U.S. person, your allocable share of any partnership income from
a U.S. trade or business is hot subject to the withholding tax on
foreign partners’ share of effectively connected income.
Note. If a requester gives you a form other than Form W-9 to
request your TIN, you must use the requester’s form if it is
substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

® An individual who is a U.S. citizen or U.S. resident alien,

e A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United
States,

® An estate (other than a foreign estate), or

¢ A domestic trust (as defined in Regulations section
301.7701-7).

Special rules for partnerships. Partnerships that conduct a
trade or business in the United States are generally required to
pay a withholding tax on any foreign partners’ share of income
from such business. Further, in certain cases where a Form W-9
has not been received, a partnership is required to presume that
a partner is a foreign person, and pay the withholding tax.
Therefore, if you are a U.S. person that is a partner in a
partnership conducting a trade or business in the United States,
provide Form W-9 to the partnership to establish your U.S.
status and avoid withholding on your share of partnership
income.

The person who gives Form W-9 to the partnership for
purposes of establishing its U.S. status and avoiding withholding
on its allocable share of net income from the partnership
conducting a trade or business in the United States is in the
following cases:

¢ The U.S. owner of a disregarded entity and not the entity,

Cat. No. 10231X

Form W-9 (Rev. 10-2007)
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CONTRACT FORMS

The awarded bidder will be required to complete and submit documents substantially similar in form to the
following.

These forms may need to be modified on account of changed circumstances, and are provided for
informational purposes only.
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CITY-CONTRACTOR AGREEMENT

CONTRACT NO. C-

THIS AGREEMENT made this day of in the year Two Thousand and Fourteen by and between the
CITY OF NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts,
hereinafter referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and

hereinafter referred to as the CONTRACTOR.

The parties hereto for the consideration hereinafter set forth agree as follows:

ARTICLE 1.

ARTICLE 2.

ARTICLE 3.

ARTICLE 4.

STATEMENT OF WORK. The Contractor shall furnish all labor, materials, and equipment and perform all
work required in strict accordance with the Contract Documents for the following project:

ALDERMANIC CHAMBERS WOOD FLOOR REFINISHING
TIME OF COMPLETION. The Contractor shall commence work under this Contract on the date specified in
the written notice of the City to proceed and shall fully complete all work hereunder within the time stated

elsewhere in the contract documents. Time is of the essence for the completion of this project. Anticipated
start date is July 15, 2014 with the completion date of August 29, 2014 (45 calendar days).

THE CONTRACT PRICE. The City shall pay the Contractor for the full and satisfactory performance of the
Contract, in current funds the sum of:

CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either
attached to this Agreement or are incorporated herein by reference:

a. This CITY-CONTRACTOR Agreement;

b. The City's INVITATION FOR BID #14-119 issued by the Purchasing Department;

c. The Project Manual for Aldermanic Chambers Wood Floor Refinishing including the Instructions
to Bidders; General Conditions; Special Conditions; MWBE/AA Requirements, Wage Rate
Requirements and Wage Rate Schedule(s); General Requirements and Project Specifications; and
Drawings, if included or referenced therein;

d. Addenda Number(s) ;

e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents
and certifications;

f.  Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with
this Project;

g. Duly authorized and executed Amendments, Change Orders or Work Orders issued by the CITY after
execution of this CITY-CONTRACTOR Agreement.

This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the
entire Agreement between the CITY and the CONTRACTOR.
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ARTICLES5. ALTERNATES. The following Alternates have been accepted and their costs are included in the Contract Price
stated in Article 3 of this Agreement:

Alternates:

ARTICLE 6. APPLICABLE STATUTES. All applicable federal, state and local laws and regulations are incorporated
herein by reference and the Contractor agrees to comply with same.

IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written.

CONTRACTOR CITY OF NEWTON

By By

Print Name Chief Procurement Officer

Title

Date Date
By

Affix Corporate Seal Here Commissioner of Public Buildings

Date

City funds in the amount of

are available in account number
98550601-52407

| further certify that the Mayor, or his
designee, is authorized to execute contracts
and approve change orders

By

Comptroller of Accounts

Date

Approved as to Legal Form and
Character

By,

Associate City Solicitor

Date

CONTRACT AND BONDS APPROVED

By,

Mayor or his designee

Date
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CERTIFICATE OF AUTHORITY - CORPORATE

1. I hereby certify that | am the Clerk/Secretary of

(insert full name of Corporation)

2. corporation, and that

(insert the name of officer who signed the contract and bonds.)

3. is the duly elected

(insert the title of the officer in line 2)

4, of said corporation, and that on

(insert a date that is ON OR BEFORE the date the
officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived notice, it
was voted that

5. the
(insert name from line 2) (insert title from line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the
above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below.

6. ATTEST: AFFIX CORPORATE
(Signature of Clerk or Secretary)* SEAL HERE

7. Name:

(Please print or type name in line 6)*

8. Date:

(insert a date that is ON OR AFTER the date the
officer signed the contract and bonds.)

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.
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CERTIFICATION OF TAX COMPLIANCE

Pursuant to M.G.L. ¢.62C, §49A and requirements of the City, the undersigned acting on behalf of the Contractor certifies under
the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes including
payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the Contractor has a
pending abatement application or has entered into a payment agreement with the entity to which such charges were owed),
reporting of employees and contractors, and withholding and remitting child support.*

**Signature of Individual *** Contractor's Social Security Number

or Corporate Contractor (Mandatory) (Voluntary) or Federal Identification Number
Print Name:
By: Date:

Corporate Officer
(Mandatory, if applicable)

Print Name:

* The provision in this Certification relating to child support applies only when the Contractor is an individual.
** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification.
*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have

met tax filing or tax payment obligations. Providers who fail to correct their non-filing or delinquency will not have a
contract or other agreement issued, renewed, or extended.
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and
, as SURETY, are held and firmly bound unto the City of Newton as Obligee, in
the sum of dollars ($ ) to be paid to the

Obligee, for which payments well and truly to be made, we bind ourselves, our respective heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date
2014, for the construction of in Newton, Massachusetts.
(Project Title)

of

Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall pay for
all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized
modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the
SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to include
any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec. 29, as
amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this day of
,2014.
PRINCIPAL SURETY
BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(Title)
ATTEST: ATTEST:

Project Manual #14-119 — Aldermanic Chambers Wood Floor Refinishing
Page 19 of 90



CITY OF NEWTON
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

1.0 DEFINITIONS

1.1  THE CONTRACT DOCUMENTS

The term "Contract Documents™ sometimes also referred to as the "Contract”, means the contract entered into between the City of
Newton (hereinafter "City") and the Contractor. It includes the Invitation for Bid, General Bid Form, Contract Form, these General
Conditions of the Contract, Supplements and Amendments to the General Conditions (if any), Contract Specifications, Drawings,
all addenda issued prior to execution of the contract, the Bid Bond, the Labor and Material Payment Bond, or other assurances of
completion, the applicable wage rate determinations, and other documents listed in the Agreement and modifications issued after
execution of the contract.

1.2 THEWORK

The term "Work", sometimes also referred to as the "Project”, means the construction and services required by the Contract
Documents, whether completed or partially completed, and includes all other labor, materials, equipment, and services provided or
to be provided by the Contractor to fulfill the Contractor's obligation.

1.3 OWNER

The term "Owner" is the City of Newton.

1.4 CONTRACT OFFICER

The term "Contract Officer" means the person appointed by the Owner to administer the terms of the Contract between the Owner
and the Contractor, who is also empowered to take certain actions under this Agreement.

1.5 CONTRACTOR

1.5.1 The Contractor, sometimes referred to as the General Contractor, is the person or entity identified as such throughout the
Contract Documents as if singular in number. The term Contractor means the Contractor or its authorized representative.

1.5.2 The Contractor shall supervise and direct the Work, using the Contractor's best skill and attention. The Contractor shall be
solely responsible for and have control over construction means, methods, techniques, sequences and procedures, and for
coordinating all portions of the Work under the Contract.

1.6  SUBSTANTIAL COMPLETION

The term "Substantial Completion” means the value of the work remaining to be performed by the Contractor is, in the estimate of

the awarding authority, less than one percent (1%) of the original contract price.

2.0 CONTRACT ADMINISTRATION

2.1 PRE-CONSTRUCTION CONFERENCE

2.1.1 Prior to commencement of the Work, the Contractor shall meet in conference with representatives of the Owner regarding
the Owner's requirements under the Contract for administration of the quality assurance program, safety program, labor provisions,
the schedule of work, and other Contract procedures.

2.1.2 The Contractor shall begin work upon receipt of a written Notice to Proceed from the Contract Officer or designee. The
Contractor shall not begin work prior to receiving such notice.
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2.2 CONTRACT PERIOD

The Contractor shall complete all work required under this contract within the timeframe specified elsewhere in this document, or
within the time schedule established in the notice to proceed issued by the Contracting Officer.

2.3  REJECTION OF DEFECTIVE MATERIALS AND WORK

The Owner's inspection of the Work shall not relieve the Contractor of any of its responsibilities to fulfill the Contract obligations,
and defective work shall be corrected without cost to the Owner. Unsuitable work may be rejected by the Owner, notwithstanding
that such work and materials have been previously overlooked or misjudged by the Owner and accepted for payment. If the Work
or any part thereof shall be found defective at any time before the final acceptance of the whole Work, the Contractor shall
forthwith correct such defect in a manner satisfactory to the Owner, and if any material brought upon the site for use in the Work,
or selected for the same, shall be rejected by the Owner as unsuitable or not in conformity with the Contract requirements, the
Contractor shall forthwith remove such materials from the vicinity of the Work.

2.4 CHANGES

2.4.1 All changes in the work including any increase, decrease, or other equitable adjustment in the Contract price or in the time
for performing the Contract, shall be authorized in writing by the Owner and/or Contract Officer prior to commencement.

2.5 CONTRACT PRICE

The Contract Price is stated in the Contract Form, and including authorized adjustments, is the total amount payable by the Owner
to the Contractor for performance of the Work under the Contract Documents.

26  APPLICATIONS FOR PAYMENT

2.6.1 Once each month, on a date established by the Owner at the beginning of the Work, the Contractor shall deliver to the
Owner an itemized Application for Payment, supported by such data substantiating the Contractor's right to payment as the Owner
may require, and reflecting a minimum of 5% retainage until the final acceptance and payment by the Owner.

2.6.2 The Owner shall make payment to the Contractor within 30 days of receipt of said application, less any applicable retainage.

2.6.3 The Owner may make changes in any application for payment submitted by the Contractor for:
i. Retention based on the value of its claims against the Contractor,
ii. Retention of 5% of the approved amount of the Application for Payment.

2.7  FINAL PAYMENT

The acceptance by the Contractor of the last payment due under this Contract or the execution of the Final Certificate of
Completion, shall operate as a release to the Owner from all claims and liability related to this Contract.

2.8  GUARANTY AND WARRANTY
2.8.1 WARRANTY

The Contractor warrants to the Owner that materials and equipment furnished under the Contract will be of good quality and new
unless otherwise required or permitted by the Contract Documents, that the Work will be free from defects not inherent in the
quality required or permitted, and that the Work will conform with the requirements of the Contract Documents. Work not
conforming to these requirements, including substitutions not properly approved and authorized, may be considered defective. If
required by the Owner, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

2.8.2 GENERAL GUARANTY
If at any time during the period of one (1) year from the date of Substantial Completion of the Work to be performed under this

Contract, any part of the Work shall, in the reasonable determination of the Owner, require replacing or repairing due to the fact
that it is broken, defective, or otherwise does not conform to the Contract Documents, the Owner will notify the Contractor to make
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the required repairs or replacement. If the Contractor shall neglect to commence such repairs or replacement to the satisfaction of
the Owner within ten (10) days from the date of giving or mailing such notice, then the Owner may employ other persons to make
the same. The Contractor agrees, upon demand, to pay to the Owner all amounts which the Owner expends for such repairs or
replacements. During this one year guarantee period any corrective work shall be performed in accordance with the applicable
terms of this Contract. For items of work completed after use and occupancy has been taken, the one year guarantee shall
commence at the time the Owner accepts such items. This one year guarantee shall not limit any express guaranty or warranty
provided elsewhere in the Contract.

2.9 INSURANCE REQUIREMENTS

2.9.1 The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's
expense and shall be in full force and effect during the full term of this Contract.

WORKER'S COMPENSATION

Worker's Compensation: ~ Per M.G.L. c.. 149, s. 34 and c.. 152 as amended.

COMMERCIAL GENERAL LIABILITY

Personal Injury $500,000 each occurrence
$1,000,000 aggregate
Property Damage $500,000 each occurrence

$1,000,000 aggregate

VEHICLE LIABILITY

Personal Injury $500,000 each person
$1,000,000 aggregate

Property Damage $300,000 each occurrence
$500,000 aggregate

2.9.2 OWNER AS CO-INSURED
The Owner shall be named as additional insureds on the Contractor's Liability Policies.
2.9.3 CERTIFICATES OF INSURANCE, POLICIES

i. The Contractor shall not commence the work until proof of compliance with this Section 2.9 has been furnished to
the Owner by submitting one copy of a properly endorsed insurance certificate issued by a company authorized to write
insurance in the Commonwealth. This certificate shall indicate that the contractual liability coverage is in force.

ii. The Contractor shall file the original and one certified copy of all policies with the Owner within fifteen (15) days
after contract award. If the Owner is damaged by the Contractor's failure to maintain such insurance and to so notify the
Owner, then the Contractor shall be responsible for all reasonable costs attributable thereto.

2.9.4 CANCELLATION

Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless written
notice thereof is given by the party proposing cancellation to the other party and Owner at least thirty days prior to the effective
date thereof, which shall be expressed in said notice.

2.10 INDEMNIFICATION

The Contractor shall take all responsibility for the Work and take all precautions for preventing injuries to persons and property in
or about the Work; shall bear all losses resulting to or on account of the amount or character of the Work. The Contractor shall pay
or cause payment to be made for all labor performed or furnished and for all materials used or employed in carrying out this
Contract. The Contractor shall assume the defense of, and indemnify and save harmless the Owner, and the Owner's officers and
agents from all claims relating to labor performed or furnished and materials used or employed for the Work; to inventions, patents
and patent rights used in and in doing the Work unless such patent infringement is due to a product or process specified by the
Owner; to injuries to any person or corporation received or sustained by or from the Contractor and any employees, and
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subcontractors and employees, in doing the work, or in consequence of any improper materials, implements or labor used or
employed therein; and to any act, omission or neglect of the Contractor and any employees therein.

2.11 BONDS

The Contractor shall provide the Owner with a performance and with a payment or labor and materials bond in the form provided

by the Owner, executed by a surety company licensed by the Commonwealth of Massachusetts' Division of Insurance. Such bond
shall be in an amount equal to at least one half of the Contract price unless otherwise stated in the Contract Documents. All bonds
shall be accompanied by a current power of attorney.

2.12 TERMINATION
2.12.1 TERMINATION FOR CAUSE

i The Owner may terminate this contract for cause if it determines that any of the following circumstances have
occurred:
a.  The Contractor is adjudged bankrupt or has made a general assignment for the benefit of its creditors.
b.  Areceiver has been appointed of the Contractor's property.
c.  Allora part of the Work has been abandoned.
d.  The Contractor has sublet or assigned all or any portion of the Work, the Contract, or claims thereunder,
without the prior written consent of the Owner, except as provided in the Contract.
e.  The Owner has determined that the rate of progress required on the project is not being met.
f.  The Contractor has substantially violated any provisions of this Contract.

ii. The Owner may complete the Work, or any part thereof, and charge its expense of so completing the Work or
part thereof, to the Contractor.

iii. The Owner may take possession of and use any materials, machinery, implements and tools found upon the site
of said Work. The Owner shall not be liable for any depreciation, loss or damage to said materials, machinery,
implements or tools during said use and the Contractor shall be solely responsible for their removal from the
Project site after the Owner has no further use for them.

2122 TERMINATION - NO FAULT

i In the event that this Contract is terminated by the Owner, prior to the completion of construction and termination
is not based on a reason listed in Paragraph 2.12.1, the Contractor shall be compensated for its costs incurred on
the Project, including reasonable costs of de-mobilization, covering the period of time between the last approved
application for payment and the date of termination.

ii. Payment by the Owner pursuant to Section 2.7 shall be considered to fully compensate the Contractor for all
claims and expenses and those of any consultants, subcontractors, and suppliers, directly or indirectly attributable
to the termination, including any claims for lost profits.

2.13 PERMITS, FEES, AND NOTICES

2.13.1 The Contractor shall secure and the Owner shall pay for the building permit, if required. The Contractor shall
coordinate all efforts required to obtain this permit. All other permits and governmental fees, licenses, and
inspections necessary for proper execution and completion of the Work shall be secured and paid for by the
Contractor.

2.13.2 The Contractor shall comply with and give notices required by laws, ordinances rules, regulations, and lawful
orders of public authorities bearing on performance of the Work.

2.13.3 If the Contractor performs Work that it knows or reasonably should know is contrary to laws, statutes,
ordinances, building codes, and rules and regulations without such notice to the Owner, the Contractor shall
assume full responsibility for such Work and shall bear the attributable costs.
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2.14

2.15

2.16

2.16.1

2.17

2171

2.17.2

2.17.3

2174

2.175

2.17.6

2.18

2.18.1

2.18.2

2.18.3

SAFETY REQUIREMENTS

The Contractor shall comply with all Federal, State, and local safety laws and regulations applicable to the Work

performed under this Contract.

TEMPORARY HEATING

Not required; do not install Removal & Installation of Gym Flooring in any space which is not heated properly.

AVAILABILITY AND USE OF UTILITY SERVICES

The City shall make all reasonably required amounts of utilities available to the Contractor from existing outlets
and supplies, as specified in the Contract. Unless otherwise provided in the Contract, the amount of each utility
service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the City or,
where the utility is produced by the City, at reasonable rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished without charge.

DISPUTES

"Claim," as used in this section, means a written demand or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the contract. A claim arising under the Contract, unlike a claim
relating to the Contract, is a claim that can be resolved under a Contract clause that provides for the relief sought
by the claimant. A voucher, invoice, or other routine request for payment that is not in dispute when submitted is
not a claim. The submission may be converted to a claim by complying with the requirements of this section, if it
is disputed either as to liability or amount or is not acted upon in a reasonable time.

All disputes arising under or relating to this Contract, including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be resolved under this section.

All claims by the Contractor shall be made in writing and submitted to the Contract Officer for a written decision.
A claim by the City against the Contractor shall be subject to a written decision by the Contract Officer.

The Contract Officer shall, within thirty (30) days after receipt of the request, decide the claim or notify the
Contractor of the date by which the decision will be made.

The Contract Officer's decision shall be final unless the Contractor (1) appeals in writing to a higher level in the
City, (2) refers the appeal to an independent mediator or arbitrator, or (3) files suit in a court of competent
jurisdiction. Such appeal must be made within thirty (30) days after receipt of the Contract Officer's decision.

The Contractor shall proceed diligently with performance of this Contract and/or any authorized change thereof,
pending final resolution of any request for relief, claim, appeal, or action arising under or relating to the Contract
and/or any authorized change thereof, and comply with any decision of the Contract Officer.

LIQUIDATED DAMAGES

If the Contractor fails to complete the Work within the time specified in the contract, or any extension thereof,
the Contractor shall pay to the City as liquidated damages, the sum of $250.00 for each day of delay. Completion
dates are specified in the Contract for separate phases of the work, and the amount of liquidated damages shall be
assessed on each and every phase which is delayed. In the contect of this paragraph, “delay” means failure to to
complete the refibiashing of the floors as specified int her Scope of Work prior to August 29, 2014. To the
extent that the Contractor's delay or nonperformance is excused under another section in this Contract, liquidated
damages shall not be due the City. The Contractor remains liable for damages caused other than by delay.

If the City terminates the Contractor's right to proceed pursuant to section 2.12.1, the resulting damage will
consist of liquidated damages until such reasonable time as may be required for final completion of the Work
together with any increased costs to the City in completing the Work.

If the City does not terminate the Contractor's right to proceed, the resulting damage will consist of liquidated
damages until the Work is completed or accepted.
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3.0 SALES TAX EXEMPTION AND OTHER TAXES

3.0.1 To the extent that materials and supplies are used or incorporated in the performance of this Contract, the
Contractor is considered an exempt purchaser under the Massachusetts Sales Act, Chapter 14 of the Acts of
1966.

3.0.2 The Contractor shall be responsible for paying all other taxes and tariffs of any sort, related to the Work.

3.1 PROHIBITION AGAINST LIENS

The Contractor is prohibited from placing a lien on the City's property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

3.2 ORDER OF PRECEDENCE

In the event of a conflict between these General Conditions and the Specifications, the General Conditions shall
prevail. In the event of a conflict between the Contract and any applicable state or local law or regulation, the
state or local law or regulation shall prevail; provided that such state or local law or regulation does not conflict
with, or is less restrictive than applicable federal law, regulation, or Executive Order. In the event of such a
conflict, applicable federal law, regulation, and Executive Order shall prevail.

3.3 EXAMINATION AND RETENTION OF CONTRACTOR'S RECORDS
The City of Newton shall, until three (3) years after final payment under this Contract, have access to and the

right to examine any of the Contractor's directly pertinent books, documents, papers, or other records involving
transactions related to this Contract for the purpose of making audit, examination, excerpts, and/or transcriptions.

END OF GENERAL CONDITIONS
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SPECIAL CONDITIONS - COMMONWEALTH OF MASSACHUSETTS

Article 1. METHOD OF PAYING SUBCONTRACTORS
(General Laws, Chapter 30, Section 39F as most recently amended by Chapter 450, 876 of the Acts of 1996)

(1.) Every contract awarded pursuant to section forty-four A to L, inclusive, of chapter one hundred and forty-nine shall contain the
following subparagraphs (a) through (i) and every contract awarded pursuant to section thirty-nine M of chapter thirty shall contain
the following subparagraphs (a) through (h) and in each case those subparagraphs shall be binding between the general contractor
and each subcontractor.

(a) Forthwith after the general contractor receives payment on account of a periodic estimate, the general contractor shall pay to
each subcontractor the amount paid for the labor performed and the materials furnished by the subcontractor, less any amount
specified in any court proceedings barring such payment and also less any amount claimed due from the subcontractor by the
general contractor.

(b) Not later than the sixty-fifth day after each subcontractor substantially completes his work in accordance with the plans and
specifications, the entire balance due under the subcontract less amounts retained by the awarding authority as the estimated cost of
completing the incomplete and unsatisfactory items of work, shall be due the subcontractor; and the awarding authority shall pay
that amount to the general contractor. The general contractor shall forthwith pay to the subcontractor the full amount received from
the awarding authority less any amount specified in any court proceedings barring such payment and also less any amount claimed
due from the subcontractor by the general contractor.

(c) Each payment made by the awarding authority to the general contractor pursuant to subparagraphs (a) and (b) of this paragraph
for the labor performed and the materials furnished by a subcontractor shall be made to the general contractor for the account of
that subcontractor, and the awarding authority shall take reasonable steps to compel the general contractor to make each such
payment to each such subcontractor. If the awarding authority has received a demand for direct payment from a subcontractor for
any amount which has already been included in a payment to the general contractor or which is to be included in a payment to the
general contractor for payment to the subcontractor as provided in subparagraphs (a) and (b), the awarding authority shall act upon
the demand as provided in this section.

(d) If, within seventy days after the subcontractor has substantially completed the subcontract work, the subcontractor has not
received from the general contractor the balance due under the subcontract including any amount due for extra labor and materials
furnished to the general contractor, less any amount retained by the awarding authority as the estimated cost of completing the
incomplete and unsatisfactory items of work, the subcontractor may demand direct payment of the balance from the awarding
authority. The demand shall be by a sworn statement delivered to or sent by certified mail to the awarding authority, and a copy
shall be delivered to or sent by certified mail to the general contractor at the same time. The demand shall contain a detailed
breakdown of the balance due under the subcontract and also a statement of the status of completion of the subcontract work. Any
demand made after substantial completion of the subcontract work shall be valid even if delivered or mailed prior to the seventieth
day after the subcontractor has substantially completed the subcontract work. Within ten days after the subcontractor has delivered
or so mailed the demand to the awarding authority and delivered or so mailed a copy to the general contractor, the general
contractor may reply to the demand. The reply shall be by a sworn statement delivered to or sent by certified mail to the awarding
authority and a copy shall be delivered to or sent by certified mail to the subcontractor at the same time. The reply shall contain a
detailed breakdown of the balance due under the subcontract including any amount due for extra labor and materials furnished to
the general contractor and of the amount due for each claim made by the general contractor against the subcontractor.

(e) Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to the seventieth day after
substantial completion of the subcontract work, the awarding authority shall make direct payment to the subcontractor of the
balance due under the subcontract including any amount due for extra labor and materials furnished to the general contractor, less
any amount (i) retained by the awarding authority as the estimated cost of completing the incomplete or unsatisfactory items of
work, (ii) specified in any court proceedings barring such payment, or (iii) disputed by the general contractor in the sworn reply;
provided, that the awarding authority shall not deduct form a direct payment any amount as provided in part (iii) if the reply is not
sworn to, or for which the sworn reply does not contain the detailed breakdown required by subparagraph (d). The awarding
authority shall make further direct payments to the subcontractor forthwith after the removal of the basis for deductions from direct
payments made as provided in parts (i) and (ii) of this subparagraph.

(f) The awarding authority shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of
subparagraph (e) in an interest-bearing joint account in the names of the general contractor and the subcontractor in a bank in
Massachusetts selected by the awarding authority or agreed upon by the general contractor and the subcontractor and shall notify
the general contractor and the subcontractor of the date of the deposit and the bank receiving the deposit. The bank shall pay the
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amount in the account, including accrued interest, as provided in an agreement between the general contractor and the
subcontractor or as determined by a decree of a court of competent jurisdiction.

(9) All direct payments and all deductions from demands for direct payments deposited in an interest-bearing account for accounts
in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the general contractor at the time of receipt of a
demand for direct payment from a subcontractor and out of amounts which later become payable to the general contractor and in
the order of receipt of such demands from subcontractors. All direct payments shall discharge the obligation of the awarding
authority to the general contractor to the extent of such payment.

(h) The awarding authority shall deduct from payments to a general contractor amounts which, together with the deposits in
interest-bearing accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct payment
received from subcontractors. All such amounts shall be earmarked for such direct payments, and the subcontractors shall have a
right in such deductions prior to any claims against such amounts by creditors of the general contractor.

(i) If the subcontractor does not receive payment as provided in subparagraph (a) or if the general contractor does not submit a
periodic estimate for the value of the labor or materials performed or furnished by the subcontractor and the subcontractor does not
receive payment for same when due less the deductions provided for in subparagraph (a), the subcontractor may demand direct
payment by following the procedure in subparagraph (d) and the general contractor may file a sworn reply as provided in that same
subparagraph. A demand made after the first day of the month following that for which the subcontractor performed or furnished
the labor and materials for which the subcontractor seeks payment shall be valid even if delivered or mailed prior to the time
payment was due on a periodic estimate from the general contractor. Thereafter the awarding authority shall proceed as provided in

subparagraph (e), (f), (g) and (h).
Article 2. METHOD OF PAYING GENERAL CONTRACTORS

(General Laws, Chapter 30, Section 39K as most recently amended by Chapter 145 of the Acts of 1991 and Chapter 151 of
the Acts of 1993.)

Every contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any public building by the
commonwealth, or by any county, city, town, district, board, commission or other public body, when the amount is more than five
thousand dollars in the case of the commonwealth and more than two thousand dollars in the case of any county, city, town, district,
board, commission or other public body, shall contain the following paragraph:--Within fifteen days (forty-five days in the case of
the commonwealth, including local housing authorities) after receipt from the contractor, at the place designated by the awarding
authority if such a place is so designated, of a periodic estimate requesting payment of the amount due for the preceding month, the
awarding authority will make a periodic payment to the contractor for the work performed during the preceding month and for the
materials not incorporated in the work but delivered and suitably stored at the site (or at some location agreed upon in writing) to
which the contractor has title or to which a subcontractor has title and has authorized the contractor to transfer title to the awarding
authority, less (1) a retention based on its estimate of the fair value of its claims against the contractor and less (2) a retention for
direct payments to subcontractors based on demands for same in accordance with the provisions of section thirty-nine F, and less
(3) a retention not exceeding five per cent of the approved amount of the periodic payment. After the receipt of a periodic estimate
requesting final payment and within sixty-five days after (a) the contractor fully completes the work or substantially completes the
work so that the value of the work remaining to be done is, in the estimate of the awarding authority, less than one per cent of the
original contract price, or (b) the contractor substantially completes the work and the awarding authority takes possession for
occupancy, whichever occurs first, the awarding authority shall pay the contractor the entire balance due on the contract less (1) a
retention based on its estimate of the fair value of its claims against the contractor and of the cost of completing the incomplete and
unsatisfactory items of work and less (2) a retention for direct payments to subcontractors based on demands for same in
accordance with the provisions of section thirty-nine F, or based on the record of payments by the contractor to the subcontractors
under this contract if such record of payment indicates that the contractor has not paid subcontractors as provided in section
thirty-nine F. If the awarding authority fails to make payment as herein provided, there shall be added to each such payment daily
interest at the rate of three percentage points above the rediscount rate then charged by the Federal Reserve Bank of Boston
commencing on the first day after said payment is due and continuing until the payment is delivered or mailed to the contractor;
provided, that no interest shall be due, in any event, on the amount due on a periodic estimate for final payment until fifteen days
(twenty-four days in the case of the commonwealth) after receipt of such a periodic estimate from the contractor, at the place
designated by the awarding authority if such a place is so designated. The contractor agrees to pay to each subcontractor a portion
of any such interest paid in accordance with the amount due each subcontractor.

The awarding authority may make changes in any periodic estimate submitted by the contractor and the payment due on said
periodic estimate shall be computed in accordance with the changes so made, but such changes or any requirement for a corrected
periodic estimate shall not affect the due date for the periodic payment or the date for the commencement of interest charges on the
amount of the periodic payment computed in accordance with the changes made, as provided herein; provided, that the awarding
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authority may, within seven days after receipt, return to the contractor for correction, any periodic estimate which is not in the
required form or which contains computations not arithmetically correct and, in that event, the date of receipt of such periodic
estimate shall be the date of receipt of the corrected periodic estimate in proper form and with arithmetically correct computations.
The date of receipt of a periodic estimate received on a Saturday shall be the first working day thereafter. The provisions of section
thirty-nine G shall not apply to any contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any
public building to which this section applies.

All periodic estimates shall be submitted to the awarding authority, or to its designee as set forth in writing to the contractor, and
the date of receipt by the awarding authority or its designee shall be marked on the estimate. All periodic estimates shall contain a
separate item for each filed subtrade and each sub-subtrade listed in sub-bid form as required by specifications and a column listing
the amount paid to each subcontractor and sub-subcontractor as of the date the periodic estimate is filed. The person making
payment for the awarding authority shall add the daily interest provided for herein to each payment for each day beyond the due
date based on the date of receipt marked on the estimate.

A certificate of the architect to the effect that the contractor has fully or substantially completed the work shall, subject to the
provisions of section thirty-nine J, be conclusive for the purposes of this section.

Avrticle 3. CLAIMS FOR UNFORESEEN CONDITIONS
(General Laws, Chapter 30, Section 39N as most recently amended by Chapter 774 of the Acts of 1972)

Every contract subject to section forty-four A of chapter one hundred and forty-nine or subject to section thirty-nine M of chapter
thirty shall contain the following paragraph in its entirety and an awarding authority may adopt reasonable rules or regulations in
conformity with that paragraph concerning the filing, investigation and settlement of such claims:

If, during the progress of the work, the contractor or the awarding authority discovers that the actual subsurface or latent physical
conditions encountered at the site differ substantially or materially from those shown on the plans or indicated in the contract
documents either the contractor or the contracting authority may request an equitable adjustment in the contract price of the
contract applying to work affected by the differing site conditions. A request for such an adjustment shall be in writing and shall be
delivered by the party making such claim to the other party as soon as possible after such conditions are discovered. Upon receipt
of such a claim from a contractor, or upon its own initiative, the contracting authority shall make an investigation of such physical
conditions, and, if they differ substantially or materially from those shown on the plans or indicated in the contract documents or
from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the plans and
contract documents and are of such a nature as to cause an increase or decrease in the cost of performance of the work or a change
in the construction methods required for the performance of the work which results in an increase or decrease in the cost of the
work, the contracting authority shall make an equitable adjustment in the contract price and the contract shall be modified in
writing accordingly.

Article 4. CLAIMS FOR DELAY
(General Laws, Chapter 30, Section 390 as added by Chapter 116 of the Acts of 1973)

Every contract subject to the provisions of section thirty-nine M of this chapter or subject to section forty-four A of chapter one
hundred forty-nine shall contain the following provisions (a) and (b) in their entirety and, in the event a suspension, delay,
interruption or failure to act of the awarding authority increases the cost of performance to any subcontractor, that subcontractor
shall have the same rights against the general contractor for payment for an increase in the cost of his performance as provisions ()
and (b) give the general contractor against the awarding authority, but nothing in provisions (a) and (b) shall in any way change,
modify or alter any other rights which the general contractor or the subcontractor may have against each other.

(a) The awarding authority may order the general contractor in writing to suspend, delay, or interrupt all or any part of the work for
such period of time as it may determine to be appropriate for the convenience of the awarding authority; provided however, that if
there is a suspension, delay or interruption for fifteen days or more or due to a failure of the awarding authority to act within the
time specified in this contract, the awarding authority shall make an adjustment in the contract price for any increase in the cost of
performance of this contract but shall not include any profit to the general contractor on such increase; and provided further, that
the awarding authority shall not make any adjustment in the contract price under this provision for any suspension, delay,
interruption or failure to act to the extent that such is due to any cause for which this contract provides for an equitable adjustment
of the contract price under any other contract provisions.
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(b) The general contractor must submit the amount of a claim under provision (a) to the awarding authority in writing, as soon as
practicable after the end of the suspension, delay, interruption of failure to act and, in any event, not later than the date of final
payment under this contract and, except for costs due to a suspension order, the awarding authority shall not approve any costs in
the claim incurred more than twenty days before the general contractor notified the awarding authority in writing of the act of
failure to act involved in the claim.

Article 5. DECISIONS AND APPROVALS BY ENGINEER OR ARCHITECT
(General Laws, Chapter 30, Section 39P, as added by Chapter 1164 of the Acts of 1973)

Every contract subject to section thirty-nine M of this chapter or section forty-four A of chapter one hundred forty-nine which
requires the awarding authority, any official, its architect or engineer to make a decision on interpretation of the specifications,
approval of equipment, material or any other approval, or progress of the work, shall require that the decision be made promptly
and, in any event, no later than thirty days after the written submission for decision; but if such decision requires extended
investigation and study, the awarding authority, the official, architect or engineer shall, within thirty days after the receipt of the
submission, give the party making the submission written notice of the reasons why the decision cannot be made within the thirty
day period and the date by which the decision will be made.

Avrticle 6. PREFERENCE IN EMPLOYMENT, WAGES

(General Laws, Chapter 149 Section 26 as most recently amended by Chapter 665 of the Acts of 1986 and Chapter 552 of
the Acts of 1991).

In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works by the
commonwealth, or by a county, town or district, or by persons contracting or subcontracting for such works, preference shall first
be given to citizens of the commonwealth who have been residents of the commonwealth for at least six months at the
commencement of their employment who are male veterans as defined in clause Forty-third of section seven of chapter four, and
who are qualified to perform the work to which the employment relates; and secondly, to citizens of the commonwealth generally
who have been residents of the commonwealth for at least six months at the commencement of their employment, and if they
cannot be obtained in sufficient numbers, then to citizens of the United States, and every contract for such work shall contain a
provision to this effect. Each county, town or district in the construction of public works, or persons contracting or subcontracting
for such works, shall give preference to veterans and citizens who are residents of such county, town or district. The rate per hour
of the wages paid to said mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works shall
not be less than the rate or rates of wages to be determined by the commissioner as hereinafter provided; provided, that the wages
paid to laborers employed on said works shall not be less than those paid to laborers in the municipal service of the town or towns
where said works are being constructed; provided, further, that where the same public work is to be constructed in two or more
towns, the wages paid to laborers shall not be less than those paid to laborers in the municipal service of the town paying the
highest rate; provided, further, that if, in any of the towns where the works are to be constructed, a wage rate or wage rates have
been established in certain trades and occupations by collective agreements or understandings in the private construction industry
between organized labor and employers, the rate or rates to be paid on said works shall not be less than the rates so established,
provided, further that in towns where no such rate or rates have been so established, the wages paid to mechanics and apprentices,
teamster, chauffeurs and laborers on public works, shall not be less than the wages paid to the employees in the same trades and
occupations by private employers engaged in the construction industry. This section shall also apply to regular employees of the
commonwealth or of a county, town or district, when such employees are employed in the construction, addition to or alteration of
public buildings for which special appropriation of more than One Thousand Dollars are provided. Payments by employers to
health and welfare plans, pension plans and supplementary unemployment benefit plans under collective bargaining agreements or
understandings between organized labor and employers shall be included for the purpose of establishing minimum wage rates as
herein provided.

Article 7. HOURS OF WORK
(General Laws, Chapter 149 Section 34 as most recently amended by Chapter 552 of the Acts of 1991).

Every contract, except for the purchase of material or supplies, involving the employment of laborers, workmen, mechanics,
foremen or inspectors, to which the commonwealth or any county or town, subject to section thirty, is a party, shall contain a
stipulation that no laborer, workman, mechanic, foreman or inspector working within the commonwealth, in the employ of the
contractor, subcontractor or other person doing or contracting to do the whole or a part of the work contemplated by the contract,
shall be required or permitted to work more than eight hours in any one day or more than forty-eight hours in any one week, or
more than six days in any one week, except in case of emergency, or, in case any town subject to section thirty-one is a party to
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such a contract, more than eight hours in any one day, except as aforesaid, provided, that in contracts entered into by the
department of highways for the construction or reconstruction of highways there may be inserted in said stipulation a provision that
said department, or any contractor or subcontractor for said department, may employ laborers, workmen, mechanics, foremen and
inspectors for more than eight hours in any one day in such construction or reconstruction when, in the opinion of the commissioner
of labor and industries, public necessity so requires. Every such contract not containing the aforesaid stipulation shall be null and
void.

Article 8. WORK BY FOREIGN CORPORATIONS
(General Laws, Chapter 30 Section 39L, as most recently amended by Chapter 3 of the Acts of 1967).

The Commonwealth and every county, city, town, district, board, commission or other public body which, as the awarding
authority, requests proposals, bids or sub bids for any work in the construction, reconstruction, alteration, remodeling, repair or
demolition of any public building or other public works (1) shall not enter into a contract for such work with, and shall not approve
as a subcontractor furnishing labor and materials for a part of any such work, a foreign corporation which has not filed with such
awarding authority a certificate of the state secretary stating that such corporation has complied with sections three and five of
chapter one hundred and eighty-one and the date of such compliance, and (2) shall report to the state secretary and to the
department of corporations and taxation any foreign corporation performing work under such contract or subcontract, and any
person, other than a corporation, performing work under such contract or subcontract, and residing or having a principal place of
business outside the Commonwealth.

END OF SPECIAL CONDITIONS
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

Other duties and requirements of law which may not be specified in this section apply and are inherently a part of the
Contract.

WAGE RATES

The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall not
be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor and
Industries. This schedule shall continue to be the minimum rate of wages for said employees during the life of this
Contract.

Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed
on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect.

Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required by
M.G.L. c149, Sec. 34B, as amended. Such police officers shall be covered by Workmen's Compensation Insurance and
Employers Liability Insurance by the Contractor.

The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the City of
Newton certified payroll affidavits verifying compliance with M.G.L. c.149, Sec. 27, 27A and 27B. The Contractor is
obiligated to provide such records to the City directly on a weekly basis. The City may assess a penalty of $100 for each
day beyond the required submission date that such records are received, which amount shall be deducted from any amounts
to the Contractor from the City. In the event of chronic late submissions, the City shall report the same to the Office of the
Attorney General.

The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for
three years thereafter.

END OF SECTION
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS
Prevailing Wage Rates

DEVAL L. PATRICK. As determined by the Director under the provisions of the RACHEL KAPRIELIAN

Gavemer Secrstary
Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER B, ROWE
Directar
Awarding Authority: City of Newton
Contract Number; #14-119 City/Town: NEWTON
Description of Work: Aldermanic Chambers' Woed Floor Refinishing at Newton City Hall
Joh Location: 1000 Commonwealth Avenue

Information about Prevailing Wage Schedules for Awarding Authoritics and Contractors

¢ This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage
Request Number” on all pages of this schedule.

» - Awarding authoritics must request an updated wage schedule from the Depattment of Labor Standards (“DLS”) if it has not
opened bids or selected a contractor within 90 days of the date of issuance of the wage schedute.

»  The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. ¢. 149, §
27, Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project. The wage schedule must be posted in a conspicuous place at the work site during the life of the project in aceordance with
M.G.L. c. 149, § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the
project regardless of whether they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

¢+ Allapprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Training
(DAT). Apprentices must keep histher apprentice identification card on his/her person during all work hours on the project. an
apprentice rate is listed on the prevailing wage schedule for the trade in which an apprentice is registered with the DAT, the
apprentice may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule. If an
apprentice rate is not listed on the prevailing wage schedule for the trade in which an apprentice is registered with the
DAT, the apprentice must be paid the journeyworker’s rate for the trade, :

»  The wage rates will remain in effect for the duratior of the project, except in the case of multi-year public construction
projects. For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.
Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the contract
was exccuted by the awarding authority and the general contractor. Contractors are required to obtain the wage schedules from
awarding authorities, and to pay no less than these rates to covered workers. The annual update requirement is not applicable to
27F “rental of equipment” contracts,

+  Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll
reports directly to the awarding authority and keep them on file for three years. Each weekly payroll report must contain: the
employee’s name, address, occupational classification, hours worked, and wages paid. Do not submit weekly payrofl reports to
DLS. A sample of a payroll reporting form may be obtained at http:/www.mass.gov/dols/pw. )

»  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at (617) 626-6953.

»  Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor
Division of the office of the Attorney General at (617) 727-3465.

+  Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who
perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and criminal
penalties.

Essue Date:  04/16/2014 Wage Request Number:  20140416-052
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Supplemental

Classification Effective Date  Base Wage Hcalth  Tension Total Rate
Unemployment
Construction
(2 AXLE) DRIVER - EQUIPMENT 12/01/2013 $32.05 $9.41 $8.80 $0.00 $50.26
TEAMSTERS JOINT COUNCIL NO. 10 ZONE 4
06/01/2014 $32.40  $9.41 $8.80 $0.00 $50.61
08/01/2014 $3240  $091  $8.80 $0.00 $51.11
12/0172014 $3240  $9.91 $9.33 $6.00 $51.64
06/01/2015 $3275 3991 3933 $0.00 $51.99
08/01/2015 $3275  S$1041  $9.33 $6.00 $52.49
12/0172015 $3275  $10.41  $16.08  $0.00 $53.24
06/01/2016 $3325  $l1041  $10.08  $0.00 $53.74
08/01/2016 $3325  $1091 $10.08  $0.00 $54.24
12/0122016 $3325  $10.91 $16.89  $0.00 $55.05
(3 AXLE) DRIVER - EQUIPMENT 12/01/2013 - §3212  $9.41  $8.80 $0.00 $50.33
TEAMSTERS JOINT COUNCIL NQ. 10 ZONE A
06/0172014 $3247 5941 $8.80 $0.00 $50.68
08/01/2014 $3247  $9.91 $8.80 $0.00 $51.18
12/01/2014 $3247 %991  $9.33 $0.00 $5L71
06/01/2015 $3282  $9.91 $9.33 $0.00 $52.06
08/01/2015 $32.82  $10.41  $9.33 $0.00 $52.56
12/01/2015 $32.82  S$10.41 31008 $0.00 $53.31
06/01/2016 $3332  $10.41  $10.08  $0.00 $53.81
08/01/2016 $3332 1091 $10.08  $0.00 $54.31
12/01£2016 $3332  $1091  $10.89  $0.00 $55.12
(4 & 5 AXLE) DRIVER - EQUIPMENT 12/0172013 $32.24 $9.41 $8.80 $0.00 $50.45
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2014 $3259 3941 38.80 $0.00 $50.80
08/0172014 $32.59  $9.91 $8.80 $0.00 $51.30
12/01/2014 $32.59  $9.91 $9.33 $0.00 $51.83
06/01/2015 $3294  $991  $9.33 $0.00 $52.18
08/01/2015 $32.94  $10.41 8933 $0.00 $52.68
12/01/2015 $32.04 31041 $10.08  $0.00 $53.43
06/01/2016 $33.44  $10.41  $10.08  $0.00 $53.93
08/0172016 $3344  $10.91  $10.08  $0.00 $54.43
12/01/2016 $3344  $1091  $10.89  $0.00 $55.24
ADS/SUBMERSIBLE PILOT 08/01/2013 $84.21 5980  $1817  $0.00 $112.18
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2614 $87.36 $9.80  S$i817  $0.00 $115.33
08/01/2615 $90.51  $9.80  $18.17  $0.00 $118.48
AIR TRACK OPERATOR 12/01/2013 $3410  $7.30  $1270  $0.00 $54.10
LABORERS - ZONE 1
06/01/2014 $34.85 8730  $1270  $0.00 $54.85
12/01/2014 $35.60  $730 81290  $0.00 $55.60
06/01/2015 $3635  $7.30  $1270  $0.00 $56.35
12/61/2015 $37.10  $730  $1270  $0.00 $57.10
06/61/2016 $37.85  $730 81270 $0.00 $57.85
12/01/2016 $38.85  $730  $1270  $0.00 $58.85
For apprentice rates see "Appreatice- LABORER”
Issue Date:  04/16/2014 Wage Request Namber: 20140416-052 Page 2 of 39
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Supplemental

Classification Effective Date  Base Wage  Health Pension Total Rate
Unemployment
ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 120172013 $3068  §1040 8595 $6.00 $47.03
HEAT & FROST INSULATORS LOCAL 6 (BOSTON}
06/0172014 $30.58  $1040  $5.95 $0.00 $47.93
12/01/2014 $32.48  $1040 '$5.95 $0.00 $48.83
06/01/2015 $33.43  $1040  $5.95 $0.00 $49.78
12/01/2015 33438 $1040  $5.95 $0.00 $50.73
ASPHALT RAKER 12/01/2013 $33.60  $7.30  $1270  $0.00 $53.60
LABORERS - ZONE 1
06/01/2014 $3435  $730  $1270  $0.00 $54.35
120172014 $3510  $7.30 $1270  $0.00 $55.10
06/01/2015 $3585  $730  $1270  $0.00 $55.85
12/01/2015 $36.60  §7.30.  $1270  $0.00 $56.60
06/01/2016 $37.35  $730  $1270  $0.00 $57.35
12/01/2016 $3835  $730  $1270  $6.00 $58.35
For apprentice rates szo "Apprentice- LABORER”
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12012013 84049  $10.00 $1418  $0.00 $64.67
OPERATING ENGINEERS LOCAL +
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BACKHOE/FRONT-END LOADER 12/012013  $4049  $10.00 $14.18  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BARCO-TYPE JUMPING TAMPER 12/012013 33360  §730  SI1270  $0.00 $53.60
LABORERS - ZONE 1
06/01/2014 $3435  $7.30  $1270  $0.00 $54.35
12/01/20t4 $3510  $7.30 $1270  $0.00 $55.10
06/01/20t5 $3585  $7.30  $12.70  $0.00 $55.85
121012015 $36.60  $7.30  $1270  $0.00 $56.60
06/01/2016 $37.35  $7.30 $1270  $0.00 $57.35
12/01/2016 $38.35  $7.30  $1270  $0.00 $58.35
For apprentice rates see " Apprentice- LABORER”
BLOCK PAVER, RAMMER / CURB SETTER 12/01/2013 $3410  $730  $1270  $0.00 $54.10
LABORERS - ZONE |
06/01/2014 $34.85  $730 - $1270  $0.00 $54.85
12/01/2014 $35.60  $7.30  $1270  $0.00 $55.60
06/01/2015 $3635  $7.30°  $1270  $6.00 $56.35
12/01/2015 $37.10  $7.30  $1270  $0.00 $57.10
06/01/2016 $37.85  $730  $1270  $0.00 $57.85
12/01/2016 $3885  §7.30  $1270  $0.00 $58.85
For apprentice mtes see "Apprentice- LABORER™
BOILER MAKER 01/012010  $37.790  $697  SILI8  $0.00 $55.85
BOILERMAKERS LOCAL 29
Tssue Date:  04/16/2014 ‘Wage Request Number: 20140416-052 Page 3 of 39
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Supplemental Total Rate

Classification Effective Date  Base Wage  Health Pension
. Unemployment

Apprentice - BOILERMAKER - Local 29

Effective Daté - 01/01/2010 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 65 $24.51 $6.97 $11.18 $6.00 $42.66
2 63 ‘ $24.51 $6.97 $11.18 $6.00 $42.66
3 70 $26.39 $6.97 $1:.18 . $0.00 $44.54
4 15 $28.28 $6.97 $1L.18 $6.00 $46.43
5 80 330.16 $6.97 $1:.18 $0.00 $48.31
6 85 $32.05 $6.97 $1t.18 $0.00 $50.20
7 90 $33.93 $6.97 $11.18 $0.00 $52.08
3 95 $35.82 $6.97 $11.18 $0.00 $53.97

BRICK/STONE/ARTIFICIAL MASONRY (JNCL. MASONRY 02/01/2014  $48.06  Slo.1s 31315 $0.00 $76.39

WATERPROOFING)

SRICKTATERS LOCAL 3 (EWTON) 08/012014  $4896  $10.18  $1822  $0.00 $77.36
02/01/2015  $49.52  $10.18 51822 $0.00 $77.92
08/01/2015  $50.42  S10.18 1829  $0.00 $78.89
02/01/2016  $50.99  S10.18  $I829  $0.00 $79.46
08/01/2016  $51.89  $10.18  $1837  $0.00 $80.44
02/01/2617  $52.46  $10.18  $I1837  $0.00 $81.01
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Supplemental

Classification Effective Date . Base Wage  Health  Pension 0 Total Rate
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Newfon
Effcetive Date - 02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $24.03 $10.18 $18.15 $0.00 $52.36
2 60 $28.84 $10.18 $18.15 $0.00 $57.17
3 70 $33.64 $10.18 $18.15 $0.00 $61.97
4 30 $38.45 $10.18 $18.15 $0.00 $66.78
5 90 $43.25 $10.18 $18.15 $0.00 $71.58
Effective Pate - 08/01/2014 Suppleasental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.48 $10.18 $18.22 $0.00 $52.88
2 60 $29.38 $10.18 $18.22 $0.00 $57.78
3 70 $34.27 $10.18 $18.22 $0.00 $62.67
4 80 $39.17 $10.18 $18.22 $0.00 $67.57
5 90 $44.06 $16.18 $18.22 $0.00 $72.46
O U O U
iNutes‘. I
. ]
Apprentice to Jonrneyworlker Ratios1:§ .
BULLDOZER/GRADER/SCRAPER 12/01/2013°  $4011  $10.00 $14.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
Por apprentics rates se¢ "Appreatice- OPERATING ENGINEERS”
CAISSON & UNDERPINNING BOTTOM MAN 12/012013  $3445  $7.30  $1290  $0.00 $54.65
LABORERS - FOUNDATION AND MARINE 061012014 $35.20 $7.30 $12.90 $0.00 §55.40
12/01/2014 $35.95 $7.30 $12.90 $0.00 $56.15
06/01/2015 $36.70 $7.30 $12.90 $0.00 $56.90
12/01/2013 $37.45 $7.30 $12.90 $0.00 $57.65
06/01/2016 $38.20 $7.39 $12.90 $0.00 $58.40
12/042016 $39.20 $7.39 $12.90 $0.00 $59.46
For apprentice rates see " Apprentice- LABORER"
CAISSON & UNDERPINNING LABORER 120172013 $3330  $730  S1290  $0.00 $53.50
LABORERS - FOUNDATION AND MARINE
067012014 $34.05 $7.30 $12.90 $0.00 $54.25
12/01/2014 $34.80 $7.30 $12.90 $0.00 $55.00
06/01/2015 $35.55 $7.3¢ $12.90 $0.00 $55.75
12/01/2015 $36.30 $7.38 $12.90 $0.00 $56.50
06/01/2016 $37.05 $7.30 $12.90 $0.00 $57.25
12/01/2016 $38.05 $7.30 $12.90 $0.00 $58.25
For apprentice rates see " Apprentice- LABORER"
Issue Dates  04/16/2014 Wage Request Number: 20140416-052 Page 50f 39
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Supplemental

Classification Effective Date  Base Wage Tealth  Pension - ‘Fotal Rate
Uncinployment
CAISSON & UNDERPINNING TOP MAN 12012013 $3330  $7.30  $I290  S0.00 $53.50
LABORERS - FOUNDATION AND MARINE
06/01/2014 $34.05 $7.30 $12.90 50.60 $54.25
12/01/2014 $34.80 $7.30 $12.90 $0.00 $55.00
06/01/2015 $35.55 $7.30 $12.90 $0.00 $55.75
12/0172013 $36.30 $7.30 312.90 $0.00 $56.50
06/01/2016 $37.05 $7.30 $12.90 $0.00 $57.25
12/01/2016 $38.05 $7.30 $12.90 $0.00 $58.25
For apprentice rates se¢ "Apprentice- LABORER"
CARBIDE CORE DRILL OPERATOR 12/01/2013  $3360  $7.30 81270 $0.60 $53.60
LABORERS - ZONE |
06/01/2014 $34.35 $7.30 $12.70 30.00 $54.35
12/01/2014 $35.10. 3730 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 312,70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rafes se¢ " Apprentice- LABORER”
CARPENTER 03/012014  $3478  $9.80 5391 $0.00 $60.49
CARPENTERS -ZONE 2 (Eastern Massachiselts)
$69/01/2014 $35.55 $9.80 $15.91 $0.00 $61.26
03/01/2015 $36.32 $9.80 31591 $0.00 $62.03
Issue Date:  04/16/2014 Wage Request Namber; 20140416-052 Page 6 of 39
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Supplemental

Classification Effective Date  Base\Wage Heaith  Pension Unemployment Total Rate
Apprentice - CARPENTER - Zone 2 Fastern MA
Effcctive Date - 03/91/2014 Supplemental .
Step . percent Apprentice Base Wage Health Pension Unemplayment Total Rate
1 50 $17.39 $9.80 $1.57 $0.00 $28.76
2 60 $20.87 $9.80 $1.57 $0.00 $32.24
3 70 ' $24.35 $9.80 $11.20 $0.00 $45.35
4 75 $26.09 $9.80 $11.20 30.00 $47.09
3 80 $27.82 $9.80 $12.77 $0.00 $50.39
6 80 $27.82 $9.80 $12.77 SO.bO 85039
7 90 $31.30 $9.80 $14.34 30.00 $55.44
8 90 $31.30 $9.80 $14.34 30.00 $55.44
Effective Date - 09/01/2014 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
5 $17.78 $9.80 $157 $0.00 $29.15
2 60 $21.33 $9.80 $1.57 30.00 832,70
3 70 $24.89 $9.80 $11.20 $0.00 $45.89
4 75 $26.66 $9.80 $11.20 $0.00 $47.66
5 80 $28.44 $9.80 $12.77 30.00 $51.01 )
6 80 $28.44 $9.80 $12.77 30.00 $51.01
7 90 $32.00 $9.80 $14.34 $0.00 $56.14
8 90 $32.00 $9.80 $14.34 $0.00 $56.14
Nows: T T T T T T “i
I |
T\—p[r'e‘nae .m—‘llmn;w(.n‘_l;e.r_l-{aa: w
CEMENT MASONRY/PLASTERING 01/012014 - $43.60  $10.90 1871 $1.30 $74.51
SRCKLATERSLOCAL 3 RFTON 07/012014 - $4377  $1090  SI8TL  SL30 $74.68
01/01/2015 $44.69 $10.90  S$18.71 $1.30 $75.60
97/01/2015 $45.29 $10.90  $18.7t $1.30 $76.20
01/01/2016 $46.21 $10.00 31871 $1.30 87102
fssueDate: 0462014 Wage Request Number:  20040416-082 ] Page 7 of 39
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Supplemental

Classification Effective Date Base Wage Heafth  Pension Total Rate
Unemployment
Apprentice - CEMENT MASONRY/PLASTERING - Eastern Mass (Newlon}
Effective Date-  01/01/2014 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Totai Rate
1 50 $21.80 $10.90 $12.21 $1.30 $46.21
2 60 $26.16 $10.90 $13.71 $1.30 $52.07
3 65 $28.34 $10.90 1471 $1.30 $55.25
4 70 $30.52 $10.90 81571 $1.30 358.43
5 75 83270 $10.90 51671 $1.30 $61.61
6 80 $34.88 $10.90 317.71 $1.30 364.79
7 90 $39.24 $10.90 S18.71 $1.30 $70.15
Effective Date - 07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.89 $10.90 $12.21 $1.30 $46.30
2 60 $26.26 $10.90 $13.71 $1.30 $52.17
3 65 $28.45 $10.90 $14.71 $1.30 $55.36
4 70 $30.64 $10.90 $15.71 $1.30 $58.55
5 75 $32.83 $10.90 $16.71 $1.30 $61.74 °
6 80 $35.02 $10.90 $t7.71 $1.30 $64.93
7 90 $39.39 $10.90 Ryt $1.30 $70.30
____________________________ —
]Notes: ' I
l Steps 3,4 are 500 hrs. All other steps are 1,000 hrs. ’
S
Apprentice to Journeyworker Ratio: 1:3
CHAIN SAW OPERATOR 12/012013 ° $33.60  $7.30  $1270  $0.00 $53.60
LABORERS - ZONE 1
06/01/2014 $34.35 $7.30 $12.70 30.00 $54.35
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.16
06/01/2015 $35.85 $7.30 $12.70 30.00 $55.85
1270172015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $37.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For appreatice rates see "Apprentice- LABORER”
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 12/012013 $41.49 $10.00 $14,18 $0.00 $65.67
OPERATING ENGINEERS LOCAL 4 .
For apprentice rates seo "Apprentice- OPERATING ENGINEERS"
COMPRESSOR OPERATOR 12/012013  $28.41  $10.00 $1418  $0.00 $52.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
DELEADER (BRIDGE) 01/01/2014 54591 $7.85 $16.10 $0.00 $69.86
PAINTERS LOCAL 35 - ZONE 2
07/01/2014 $46.76 $7.85 $16.10 $0.00 $70.71
01/01/2015 $47.66 $7.85 $16.10 $0.00 $71.61
07/01/2015 $48.56 $7.85 $1s.10 $0.00 $72.51
01/01/2016 $49.51 $7.85 $16.10 $0.00 $§73.46
07/01/2016 $50.46 $7.85 $16.10 $0.00 §74.41
01/01/2017 35141 $7.85 $16.10 $0.00 $75.36
Issue Date:  04/16/2014 Wage Request Number: 20140416-052 Page § of 39
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Supplementai

Classification EffectiveDate  Base Wage  Heally  Pension [0 Total Rate
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - 0170172014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
I 50 $22.96 $7.85 $0.00 $0.00 $30.81
2 55 $25.25 $7.85 $3.66 $0.00 $36.76
.3 60 $27.55 $7.85 $3.99 $0.00 $39.39
4 65 " $29.84 $7.85 $4.32 $0.00 $42.01
5 70 $32.14 $7.85 $14.11 $0.00 $54.10
6 75 $34.43 $7.85 $14.44 $0.00 C 55672
7 80 $36.73 $7.85 $14.77 $0.00 $59.35
8 90 $41.32 $7.85 $15.44 $0.00 $64.61
Effective Date - 07/01/2014 Supplemental
Step  percent Agpprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.38 $7.85 $0.00 $0.00 $31.23
2 55 $25.72 §7.85 $3.66 $0.00 $37.23
3 60 $28.06 $7.85 $3.99 $0.00 $39.90
4 65 $30.39 $7.85 $4.32 $0.00 $42.56
5 70 $32.73 $7.85 $14.11 $0.00 $54.69
6 75 $35.07 §7.85 S14.44 30.00 $57.36
7 80 $37.41 §7.85 $14.77 $0.00 $60.03
8 90 $42.08 $7.85 815.44 $0.00 $65.37
Notess T T T T 7
| Steps are 750 hes, l
Apprenfice fo Journeywarker Rafioict T T T T T T —
DEMO: ADZEMAN 12/01/2013 $33.50°  $7.30  $12.70  $0.00 $53.50
LABORERS - 2ONE 1 06/01/2014 $34.25 $7.30 $12.70 $0.00 $54.25
12/01/2014 $35.00 $7.30 $12.70 56.00 $55.00
06/01/2015 $35.75 $7.30 $12.70 $0.00 $55.75
12/01/2015 $36.56  $7.30 $1270  $0.00 $56.50
For apprentics rates seo "Apprentice: LABORER" »
DEMO: BACKHOT/LOADER/HAMMER OPERATOR 12012013 $34.50  $730  $1270  $0.00 $54.50
LABORERS - ZONE 1 060012014 $3525  §730  $1270  $0.00 $55.23
12/01/2014 $36.00  $7.30 $12.70  $0.00 $56.00
06/01/2015 $36.75 $7.30 $12.70  $0.00 $56.75
12/01/20t5 $37.50  $7.30 $12.70  $0.00 $57.50
For apprentice rates see "Apprentics- LABORER"
DEMO: BURNERS 12/01/2013 $3425 %730 . S$1270  $0.00 $54.25
LABORERS - 2ONE 4 06/01/2014 $3500  $7.30 $12.70  $0.00- $55.00
12/01/2014 $35.75 $7.30 $1270  $0.00 $55.75
06/0172015 $36.50 $7.30 $12.70 $0.00 $56.50
12/01/2015 $37.25 $7.30 $12.70 $0.00 $57.25
For apprentice rates see "Apprentice- LABORER"
IssueDater 04162014 Wage Request Number: 20140416052 Page 9 of 30
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Supplemental

Classification Effective Pate  Base Wage Ilealth  Peasion Total Rate
Unemployment
DEMO: CONCRETE CUTTER/SAWYER 12/01/2613  $34.50  $7.30  $1270  $0.00 $54.50
LABORERS - ZONE |
: 06/01/2014 . $3525  $7.30 81270 S0.00 $55.25
12/01/2614 $3600  $7.30 ©  $1270  $0.60 $56.00
06/01/2615 $36.75  $7.30 31270 . $0.60 $56.75
12/01/2615 $37.50  $7.30  S$1270  $0.00 $57.50
For apprentice rafes see "Apprentics- LABORER"
DEMO: JACKHAMMER OPERATOR 12/01/2013 $3425  $730  $1270  $0.00 $54.25
LABORERS - ZONE 1
06/01/2014 $35.00  $7.30 31270 $0.00 $55.00
12/01/2614 $35.75  $7.30 31270 $0.00 $55.75
06/01/2615 $3650  $730 31270 $0.00 $56.50
12/01/2015 $37.25  $7.30  $1270  $0.00 357.25
For apprentice rates see "Apprentice- LABORER”
DEMO: WRECKING LABORER 12/0172013 $33.50 8730 81270 $0.00 $53.50
LABORERS - ZONE 1
06/01/2014 $3425  $7.30  $1270  $0.00 $54.25
12/012014 $35.00 8730 $1270  $0.00 $55.00
06/01/2015 $3575  $7.30  $1270  $0.00 $55.75
12/01/2615 $3650  $7.30 81270 $0.00 $56.50
For apprentice rates see "Apprenﬁce'- LABORER”
DIRECTIONAL DRILE MACHINE OPERATOR 12/01/2613 $40.11 $10.00 S$1418  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentics rates see “Apprentice- OPERATING ENGINEERS"
DIVER 08/01/2013  $56.14  $9.80  $18.17  $0.00 $84.11
PILE DRIVER LOCAL 36 (ZONE 1) ,
08/01/2014 $5824  $9.80  SI8.17  $0.00 $86.21
08/01/2615 $60.34  $9.80 31817  $0.00 $88.31
DIVER TENDER 08/01/2013 $40.10  $9.80  $I8I7  $0.00 $68.07
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2614 $41.60  $9.80 31817  $0.00 $69.57
08/01/2015 $43.10  $9.80  S1%17 0.0 $71.07
DIVER TENDER (EFFLUENT) 08/01/2013 $60.15 $9.80 31817 $0.00 $88.12
PILE DRIVER LOCAL S6 (ZONE 1)
08/01/2014 $62.40  $9.80  $i8.17  sS0.00 $00.37
08/01/2015 $64.65  $9.80  S18.17  $0.00 $92.62
DIVER/SLURRY (EFFLUENT) 08/01/2013  $8421  $9.80  $18.17  $0.00 $112.18
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2014 $87.36  $9.80  Si8.17  $0.00 $115.33
08/01/2015 $90.51 $9.80  $18.17  $0.00 $118.48
DRAWBRIDGE OPERATOR (Construction) 03/01/2014 $44.45 $13.00  $14.68  $0.00 $72.13
ELECTRICIANS LOCAL 103
09/01/2014 $45.12 81300  StL70 $0.00 $72.82
03/01/2015 $45.84  $13.00 S1472 5000 $73.56
09/01/2013 $46.80  $13.00 1475 $0.00 $74.55
03/01/2016 $47.75  $13.00 S1498  $0.00 $75.53
For apprentice rates see "Apprentice- ELECTRICIAN®
ELECTRICIAN 03/01/2014 34445  $13.00 $14.68  $0.00 $72.13
ELECTRICIANS LOCAL 103 .
09/01/2014 $45.12 $13.00 $1470  $0.00 $72.82
03/01/2015 $45.84  $13.00 S14.72  $0.00 $73.56
09/01/2015 $46.80  $13.00 S1475  $0.00 $74.55
03/01/2016 $47.75  $13.00  $1478  $0.00 $75.53
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Suppemental Total Rate

Classification Effective Date  Base Wage IHealth  Pension
Unemployment

Apprentice = ELECTRICIAN - Local 103

Effective Date - 03/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 81778 $13.00 $0.53 30.00 $3131
2 40 $17.78 $13.00 $0.53 $0.00 $31.31
3 45 $20.00 $13.00 $11.04 30.00 $44.04
4 45 $20.00 $13.00 $11.04 $0.00 $44.04
S 50 $22.23 $13.00 $11.37 30.00 $46.60
6 55 $24.45 - $13.00 $11.70 $0.00 $49.15
7 60 $26.67 $13.00 $12,03 30.00 $51.70
8 65 $28.89 $13,00 $12.37 $0.00 $54.26
9 70 : $31.12 $13.00 $12.69 30.80 $56.81
10 75 : $33.34 $13.00 $13.03 $0.80 $59.37

Effective Date - 09/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 40 $18.05 $13.00 30.54 30.00 $31.59
2 40 $18.05 $13.00 30.54 $0.00 $31.59
3 45 . $20.30 $13.00 $11.05 . $0.80 $44.35
4 45 $20.30 $13.00 $11.05 $0.00 $44.35
5 50 ‘ $22.56 $13.00 $11.38 $0.00 $46.94
6 55 $24.82 $13.00 $11.71 $0.00 $49.53
7 60 $27.07 $13.00 $12.04 $0.00 $52.11
8 65 $29.33 $13.00 $12.38 $0.00 , $54A71
9 70 $31.58 $13.00 $12.71 30.00 $57.29
075 $33.84 $13.00 $13.05 $0.00 $59.89

Nowes: T ~i

l App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80

ELEVATOR CONSTRUCTOR 01/01/2012 $52.45 3878  $36.96 $0.00 $68.19
ELEVATOR CONSTRUCTORS LOCHL +
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Supplemental Yotal Rate

Classification Effective Date  Base Wage Health  Pension
Unemployment

Apprentice - ELEVATOR CONSTRUCTOR - Lacal 4

Effective Date-  01/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.23 $8.78 $0.00 $0.00 $35.01
2 55 $28.85 $8.78 $6.96 $0.00 $44.59
3 63 $34.09 - $8.78 $6.96 30.00 $40.83
i $36.72 $8.78 $696  $0.00 $52.46
5 80 341.96 $8.78 $6.96 30.00 $57.70

e _i

l Steps 1-2 are 6 mos.; Steps 3-5 are 1 year l

ELEVATOR CONSTRUCTOR HELPER 01/01/2012 $38.59  $8.78 $6.96 $0.00 $54.33
ELEVATOR CONSTRUCTORS LOCAL +

For apprentice rates see " Apprentice - ELEVATOR CONSTRUCTOR™

FENCE & GUARD RAIL ERECTOR 12/012013  $33.60  §730  $1270  $0.00 $53.60
TABORERS - 7ONE
06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
12/01/2014 $35.10 §7.30 $12,70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Appeentice- LABORER" '
FIELD ENG.INST PERSON-BLDG,SITE,HVY/HWY 11/01/2013 $38.73 $10.00 $13.55 $0.00 $62.28
OPERATING ENGINEERS LOCAL 4
05/01/2014 $38.87 $10.00 $14.18 £0.00 $63.05
For apprentice rates ses "Apprentics- OPERATING ENGINEERS"
FIELD ENG.PARTY CHIEF-BLDG,SITE. HVY/HWY 110172013 $40.15 $10.00 $13.55 $0.00 $63.70
OPERATING ENGINEERS LOCAL ¥
05/01/2014 $40.29 $10.00 $14.18 $0.00 $64.47
For apprentice rates se¢ " Apprentice- OPERATING ENGINEERS"
FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY 1/012013  $2110  $10.00 $1355  $0.00 $44.65
OPERATING ENGINEERS LOCAL 4
05/0172014 $20.92 $10.00 31418 $0.00 $45,10
For apprentice rates ses “ Apprentice- OPERATING ENGINEERS*
FIRE ALARM INSTALLER 03/012014  $4445  $13.00 $14.68  $0.00 $72.13
ELECTRICIANS LOCAL 103
09/01/2014 $45.12 $13.00  $14.70 $0.00 $72.82
03/01/2015 $45.84 $13.00 31472 $0.00 873,56
09/01/2015 $46.80 $13.00 $14.75 $0.00 $74.55
03/01/2016 $47.75 $13.00 $14.78 $0.00 $75.53
For apprentice rates ses "Apprentice- ELECTRICIAN" .
FIRE ALARM REPATR / MAINTENANCE 03/012014  $33.44  $13.00 $13.03  $0.00 $59.47
Loedt 103 I COMMISSTONING fLECTRICLANS 09/012014  $33.84  SI1300  $13.05  $0.00 $59.89
03/01/2015 $34.38 $13.00 Si 3.06 $0.00 $60.44
09/01/2015 $35.10 $13.00 - $13.08 $0.00 561:18
03/01/2016 $35.81 $1300  $13.10 30.00 $61.91
For apprentics rates see " Apprentice- TELECOMMUNICATIONS TECHNICIAN"
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f‘ugnplcmenlal Total Rate

I
ynient

Classification Effective Date  Base Wage Ilealth  Pension

FIREMAN (ASST. ENGINEER) : 12/01£2013 $33.76 §10.00 31418 $0.00 $57.94
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER ’ 12012013 $2050  $730  S1270  50.00 $40.50
LABORERS - ZONE 1
06/01/2014  $2050  $7.30 81270 $0.00 540,50
12/01/2014  $2050  $7.30  $1270  $0.00 $40.50
06/01/2015  $2050  $730 81270 $0.00 $40.50
12/01/2015  $2050  $7.30 31270 $0.00 $40.50
06/01/2016  $2050  $730  $1270°  $0.00 $40.50

12/01/2016 $20.50 $7.30 $12.70 $0.00 $40.50

For apprentice rates see "Apprentice- LABORER”

FLOORCOVERER 03/0172014 $39.87  $9.80  $16.96  $0.00 $66.63
FLOORCOVERERS LOCAL 2168 ZONE I

' Apprentice - FLOORCOVERER - Local 2168 Zone
Effective Date - 03/0172014

Supplemental

Step  percent ; Apprentice Base Wage Health Pension Unemployment Total Rate
t 50 $19.94 £9.80 SL79 $0.00 $31.53
2 55 $21.93 $9.80 3179 $0.00 - $33.52
3 60 323.92 $9.80 $11.59 $0.00 $45.31
4 65 $25.92 $9.80 $11.59 $0.00 $47.31
5 70 i $27.91 $9.80 $13.38 $0.00 $51.09
6 75 $29.90 $9.80 $13.38 $0.00 $53.08
7 80 $31.90 $9.80 $15.17 $0.00 $56.87
8 85 $33.89 $9.80 $15.17 $0.00 $58.86

Nowes _i

] Steps are 750 hrs.

FORK LIFT/CHERRY PICKER 12/0172013 $40.49  $10.00 $14.18  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS 12/01/2013 $28.11  $10.00 $14.18  $0.00 $52.20
OPERATING ENGINEERS LOCAL 4

For apprentice raies see "Appreatice- OPERATING ENGINEERS”

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 01/01/2014 $35.41 $7.85 $16.10 $0.00 $59.36

SYSTEMS)

GLAZIERS LOCAL 35 (ZONE 2) 07/01/2014 $36.26 5785 $16.10 $0.00 $60.21
01/01/2015 $37.16 §7.85 $16.10 $0.00 $61.11
07/01/2015 $38.06 5785 $16.10 $0.00 $62.01
01/01/2016 $39.01 $7.85 $16.10 $0.00 §62.96
07/01/2016 $39.96 87.85 31610 $0.00 $63.91
01/01/2017 $40.91 $7.35 . 816,10 $0.00 $64.86
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Supplententat Total Rate

Classification Efrcctivlc Date Dase Wage Iealth  Pension Unemployment
Apprentice - GLAZIER « Local 35 Zone 2
Effective Date - 01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.n $7.85 $0.00 $0.00 $25.56
2 55 $19.48 $7.85 $3.66 $0.00 $30.99
3 60 $21.25 $7.85 $3.99 $0.00 $33.09
4 65 $23.02 ' $7.85 $4.32 $6.00 $35.19
5 70 $24.79 $7.85 $14.11 $0.00 $46.75
6 15 $26.56 $7.85 $14.44 $0.00 $48.85
7 80 $28.33 $7.85 $14.77 $0.00 $50.95
8 90 $31.87 $7.85 $15.44 $0.00 $55.16
Effective Date - 07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $18.13 $7.85 $0.00 $0.00 $25.98
2 35 $19.94 $7.85 $3.66 $0.00 $3145
3 60 $21.76 $1.85 $3.99 $0.00 $33.60
4 65 $23.57 $7.85 L $4.32 $0.00 $35.74
5 70 325.38 $7.85 314.11 $0.00 §47.34
6 75 $27.20 $7.85 $14.44 $0.00 $49.49
7 80 $29.01 $1.85 31477 $0.00 $51.63
8 90 332,63 $7.85 $15.44 $0.00 $55.92
Notes T T T T T _E
} Steps are 750 hrs. E
Kppﬁnﬁce mtm_mc)—'wm—'keﬁiaﬁ—m war . -
HOISTING ENGINEER/CRANES/GRADALES 12/0172013  $4049  S10.00  S$1418  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
Unemployment

Apprentice - OPERATING ENGINEERS - Local 4 -
Effective Date - . 12/01/2013

Supplemental

Step  percent - Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $22.27 310.00 $0.00 $0.00 $32.27
2 60 $24.29 $10.00 $14.18 $0.00 $48.47
3 65 ' $26.32 $10.00 $14.18 $0.00 $50.50
4 70 $28.34 - $10.06 $14.18 30.00 $52.52
5 75 $30.37 $10.00 $14.18 $0.00 §54.55
6 80 $32.39 $10.00 $14.18 $0.00 $56.57
7 85 $34.42 $10.00 $14.18 ) $0.00 §58.60
8 90 336.44 $10.00 $14.18 30.00 $60.62

HVAC (DUCTWORK) 02/012014  $4276  $982 SO 217 $74.49
SHEETMETAL WORKERS LOCAL 17 - A
. 08/012014 $43.61 $9.82 $19.74 $2.17 $75.34
02/01/2015 $44.51 $9.82 $19.74 $2.17 $76.24
08/01/2015 $45.51 $9.82 $19.74 $2.17 $77.24
02/01/2016 $46.51 $9.82 $19.74 $2.17 $78.24
08/01/2016 $47.66 $9.32 $19.74 $2.17 $79.39
02/01/2017 $48.76 $9.82 $19.74 $2.17 $80.49
08/01/2017 $49.86 $9.82 $19.74 $2.17 $81.59
. 02/61/2018 $51.01 © 3982 $19.74 $2.17 $82.74
For apprentice rates sec "Apprentice- SHEET METAL WORKER"
HVAC (ELECTRICAL CONTROLS) 03/012014  $4445  $13.00 -$14.68  $0.00 $72.13
ELECTRICIANS LOCAL 103
09/01/2014 $45.12 $13.00 51470 $0.00 $72.82
03/01/2015 $45.84 $13.00 SH4.72 $0.00 $73.56
09/01/2015 $46.80 $13.00 $14.75 $0.00 $74.55
03/01/2016 $47.75 $13.00 - S14.78 $0.00 $75.53
For apprentice rates se¢ "Apprentice- ELECTRICIAN"
HVAC (TESTING AND BALANCING - AIR) 02/0112014 $42.76 %982 S04 8217 $74.49
SHEETMETAL WORKERS LOCAL 17+ A
08/01/2014 84361 3982 $19.74 $2.17 $75.34
042/01/2015 $44.51 $9.82 $19.74 $2.17 $76.24
08/01/2015 $45.51 $9.82 $19.74 $2.17 $77.24
02/01/2016 $46.51 $9.32 $19.74 $2.17 $78.24
08/012016 $47.66 $9.82 $19.74 $2.17 $79.39
02/01/2017 $48.76 $9.82 $19.74 217 $80.49
08/01/2017 $49.86 $9.82 $19.74 $2.17 $81.59
02/01/2018 $51.01 $9.82 $19.74 $2.17 $82.74
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (TESTING AND BALANCING -WATER) 03/01/2013 $49.34  $875  $1439  $0.00 $72.48
PIPEFITTERS LOCAL 537
For apprentics rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER™
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Supplemental Total Rate

Classification Effective Bate BascWage Health Pension

Unemploymeng
HVYAC MECHANIC 03/01/2013 $49.34 $8.75 $14.39 $0.00 $72.48
PIPEFITTERS LOCAL 337

For apprentice rates see "Apprentice- PIPEFITTER” or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS 12/0112013 $3410  $7.30  $1270  $0.00 $54.10

LABORERS - ZONE |
06/01/2014 $34.85  $730  S1270  $0.00 $54.85
12/01/2014 $3560  $730  Si270  S0.00 $55.60
06/01/2015 $3635  $730  SE270  $0.00 $56.35
12/01/2015 $37.10  $7.30  SE270 $0.00 $57.10
06/01/2016 $37.85  $730 51270 $0.00 $57.85
12/0112016 $3885  $730  $1270  $0.00 $58.85

For apprentice rates see "Apprentice- LABORER” )
INSULATOR (PIPES & TANKS) 09/01/2013 $42.11  $10.95  $i210 $0.00 $65.16
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

09/01/2014 $44.11 $10.95 31210 $0.00 $67.16

Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston
Effective Date -  09/01/2013

Supptemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 T 50 §21.06 $10.95 $9.00 $0.00 $41.01
2 60 $25.27 $10.95 $9.62 $0.00 $45.84
3 70 $20.48 $10.95 $10.24 $0.00 $50.67
4 80 333.69 " $10.95 $10.86 $0.00 $55.50
Effective Date-  09/01/2014 " supplemental
Step  percent Apprentice Base Wage Health Pension Unemploymient Total Rate
1 50 $22.06 §10.95 $9.00 $0.00 342.01
2 60 $26.47 $10.95 | $9.62 _ $0.00 $47.04
3 70 $30.88 $10.95 $10.24 $0.00 $52.07
4 30 - $35.29 $10.95 $10.86 $0.00 $57.10
Nowess T T ﬁl

! Steps are | year

IRONWORKER/WELDER 03/16/2014 $41.19  $770  $19.25 $0.00 $68.14
TRONWORKERS LOCAL 7 (BOSTON AREA}

Issue Date:  04/16/2014 Wage Request Number: 20140416-052 ' Page 16 of 39

Project Manual #14-119 — Aldermanic Chambers Wood Floor Refinishing
Page 48 of 90




Supplemental
Unemployment

Classification . Effective Date  Base Wage Health  Peusion “Total Rate

Apprentice .  [RONWORKER - Local 7 Boston
Effective Date - 03/16/2014

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $24.71 $7.70 $19.25 $0.00 $51.66
2 70 $28.83 $7.70 $19.25 $0.00 855,78
3 75 $30.89 $7.70 $19.25 $0.00 $57.84
4 80 $32.95 $7.70 $19.25 30.00 859.90
5 85 $35.01 $7.70 $19.25 30.00 $61.96
6 90 $37.07 $7.70 $19.25 $0.00 $64.02
Notess T T T T 7
| #¥ Structural 1:6; Ornamental 1:4 |
e o e e — e = ———— — —
Apprentice to Journeyworker Ratio:**
JACKHAMMER & PAVING BREAKER OPERATOR 12/01/2013 $33.60 . $7.30 $12.70 $0.00 $53.60
LABORERS - ZONE 1
06/01/2014 $34.35 $7.30 $12.70 $0.00 854.35
12/0172014 $35.10 $1.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/0172015 $36.60 $7.30 $12.70 $0.00 $56.60
06/0142016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $1.30 $12.70 $0.00 $58.35
For apprentice rates se¢ "Apprentice- LABORER™ -
LABORER 12/01/2013  $3335  §7.30  $1270  $0.00 $53.35
LABORERS - ZONE [
06/01/2014 $34.10 $7.30 $12.70 $0.00 $54.10
12/0172014 $34.85 $7.30 $12.70 $6.00 $54.85
06/01/2015 $35.60 37.30 $12.70 $0.00 $55.60
12/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 $7.30 $12.70 $0.00 $57.10
12/0172016 $38.10 $7.30 $12.70 $6.00 $58.10
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Supplemental

Classification EffectiveDate  BaseWage Tealth  Peasion 0 Lo Totat Rate
Apprentice .- LABORER - Zone 1
Effective Date~  12/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $20.01 $7.30 $12.70 $0.00 $40.01
2 70 $23.35 $7.30 $12.70 $0.00 34335
3 80 326.68 $7.30 $12.70 $0.00 $46.68
4 %0 $30.02 §7.30 $12.70 $0.00 $50.02
Effective Date-  06/01/2014 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $20.46 $7.30 $12.70 $0.00 $40.46
2 70 $23.87 $7.30 $12.70 $0.60 $43.87
3 80 $27.28 $1.30 $12.70 $0.00 $47.28
4 90 $30.69 $7.30 $12.70 80.00 $50.69
Notes T T T T T _E
| E
IK‘pp_rc-nti_ce mcmnmvmeﬁaﬁ: s - T
LABORER: CARPENTER TENDER 12/01/2013  $3335  $7.30  $1270  $0.00 $53.35
LABORERS - ZONE L 06/01/2014 $34.10 $7.30 312,70 $0.00 $54.10
12/01/2014 $34.85 37.30 312.70 $0.00 $54.85
06/01/2015 $35.60 $7.30 $12.70 $0.00 $55.60
12/01/2415 $36.35 $7.30 31270 $0.00 $56.35
06/01/2016  $37.10 $7.30 $12.70 $0.00 $57.10
12/01/2016 §38.10 $7.30 $12.70 $0.00 358.10
For apprentice tates see " Apprentice- LABORER"
LABORER: CEMENT FINISHER TENDER 12/01/2013  $33.35  $7.30 81270 $0.00 $53.35
IABORERS - 20N 1 06/01/2614 $34.10 $7.30 312,70 $0.00 $54.10
12/01/2014 534.35 $7.30 $12.70 $0.00 $54.85
06/01/2615 $35.60 $7.30 $12.70 50.00 $55.60
12/0172615 $36.35 $7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 $7.30 $12.70 50.00 $57.10
12/01/2016 $38.10 $7.30 $12.70 $0.00 $58.10
For apprentics rates see "Appreatice- LABORER”
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12/01/2013 £33.50 $7.30 $12.70 $0.00 $53.50
FAPORERS- ZONE 1 06/31/2014 $34.25 $7.30 $12.70 $0.00 $54.25
12/01/2014 $35.00 $7.30 $12.70 $0.00 $55.00
06/01/2015 $35.75 $7.30 $12.70 30.00 §55.75
12/01/2015 $36.50 $7.30 $12.70 $0.00 356.50
For apprentice rates see " Appreatice- LABORER”
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Supplemental 1) Rage

Classification Effective Date  Base Wage -~ Health  Pension
Unemployment
LABORER; MASON TENDER 12/01/2013°  $33.60  $730  S$1270°  $0.00 $53.60
LABORERS - ZONE ]
06/01/2014 $34.35 $7.39 $12.70 $0.00 $54.35
1270172014 $35.10 5730 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 §55.85
12/01/2015 $36.60 ~ $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/0172016 $38.35 $7.38 $12.70 $6.00 $58.35
For apprentice rates see " Apprentice- LABORER"
LABORER: MULTI-TRADE TENDER 12012013 $3335  $7.30  $1270  $0.00 $53.35
LABORERS - ZONE | ’
. 06/01/2014 $34.10 $7.3¢ $12.70 $0.00 854.10
12/0172014 $34.85 $7.39 $12.70 $0.00 $54,85
06/01/2015 $35.60 $7.38 $12.70 $0.00 $55.60
12/0172015 $36.35 $7.39 $12.70 $0.00 $56.35
06/01.2016 $37.10 $7.39 $12.70 $0.00 $57.10
12/01/2016 $38.10 $7.39 $12.70 $0.00 $58.10
For apprentice rates see "Apprentice- LABORER"
LABORER: TREE REMOVER 12/01/2013 $3335  $730  $1270  $0.00 $53.35
LABORERS - ZONE 1
06/0172014 $34.10 $7.3 512.70 $0.00 $54.10
12/01/2014 $34.85 $7.39 $12.70 $0.00 $54.85
06/01/2015 $35.60 $7.38 $12.70 $0.00 $55.60
12/01/2015 $36.35 $7.38 $12.70 $0.00 $56.35
06/01/2016 $37.10 $7.30 $12.70 $0.00 $57.10
12/01/2016 $38.10 $2.3¢ $12.70 $0.00 $38.1¢
This classification applies to all fres work associated with the semaoval of standing trees, and trimening and removal of branches and limbs when the work is not done for
autility company for the purposs of operation, maintenancs or repair of utility cornpany equip For ice rates ses "Apprentice- LABORER”
LASER BEAM OPERATOR 12/012013  $33.60  $730  $1270  $0.00 $53.60
LABORERS - ZONE 1
06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.36 $12.70 $0.00 $55.85
12/0172015 $36.60 $7.30 $12.70 $0.00 $56.60
-06/01/2016 $37.35 $7.30 $1270  $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER”
MARBLE & TILE FINISHERS 02/01/2014 $36.66  $10.18  $16.83  $0.00 $63.67
BRICKEAYERS LOCAL 3 - MARBLE & TILE
08/01/2014 $37.37  $10.18  $1690  $0.00 $64.45
02/01/2015 837.82 $10.18  316.90 80.00 $64.90
08/01/2015  ~ $38.53 $10.18  $16.97 $0.00 $65.68
02/01/2016 $38.98 31018 $16.97 $0.00 $66.13
08/01/2016 $39.68 $10.18 $17.05 $0.00 $66.91
02/01/2017 $40.14 $10.18  $17.05 $0.00 $67.37
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Supplemental “Total Rate

Classification Effective Date ~ Base Wage  Health Pension Unemployment
Apprentice - AMARBLE & TILE FINISHER - Local 3 Marble & Tile
Effective Date - 02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.33 $10.18 $16.83 $0.00 $45.34
2 60 $22.00 $10.18 $16.83 $0.00 $49.01
3 70 825466‘ $10.18 $16.83 $0.00 352.67
4 80 §29.33 $10.18 §16.83 $0.00 356.34
5 90 $32.99 $10.18 $16.83 $0.00 $60.00
Effective Date - 08/01/2014 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 §18.69 $10.18 $16.90 $0.00 345.77
2 60 $22.42 $10.18 $16.90 $0.00 349.50
3 70 $26.16 $10.18 $16.90 $0.00 $53.24
4 80 $29.90 $10.18 $16.90 $0.00 $56.98
5 90 $33.63 $10.18 $16.90 $0.00 360.71
Notest T T T T T T _’I
! |
'Kp Enae E‘Jmne_y-woﬁeﬁa?i;: B - - T
MARBLE MASONS, TILELAYERS & TERRAZZO MECH 02/012014  $48.10  $10.18  S$I1815  §50.00 - $76.43
PRICKLATERSLOCAL 3+ MARGLE < TILE 08/01/2014  $49.00  S10.18  $1822  $0.00 §77.40
02/01/2015 $49.56 $10.18  $18.22 $0.00 $77.96
08/01/2015 $50.46 $10.18 $18.29 $0.00 $78.93
02/01/2016 $51.03 $10.18 $18.29 $0.00 $79.50
08/01/2016 $51.93 $10.18 $18.37 30.00 $80.48
02/01/2017 $52.50 $10.18  $18.37 30.00 381.05
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
4
Unemployment

Apprentice - MARBLE-TILE-TERRAZZ0 MECHANIC - Local 3 Marble & Tile
Effective Date - 02/01/2014

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.05 §10.13 $18.15 $0.00 $52.38
2 60 $28.86 310.18 $18.15 $0.00 $57.19
3 70 $33.67 $10.18 $18.15 $0.00 $62.00
4 80 $38.48 310.18 $18.15 30.00 $66.81
5 90 343.29 310.18 $18.15 $0.00 $71.62

Effective Date-  08/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Penston ~ Unemployment Toml‘ Rate
L 50 §24.50 $10.18 $i8.22 50.00 $52.90
2 60 329.40 310.18 $18.22 $6.00 $57.80
3 70 $34.3¢ $10.18 518.22 . $0.00 $62.70
4 80 $39.20 $10.18 $18.22 $0.00 $67.60
5 90 344,10 $10.18 $18.22 $0.00 $72.50

MECH, SWEEPER OPERATOR (ON CONST. SITES) 120012013 $40.11  $10.00 SMIE 0.0 $64.29
OPERATING ENGINEERS LOCAL 4

For appreatice rates see "Apprentice- OPERATING ENGENEERS"

MECHANICS MAINTENANCE 12/01/2013 $40.11 $10.00  S$HLI8 5000 $64.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"™

MIELWRIGHT (Zone 1} 04/01/2014 $35.73 59.80 $16.21 $0.00 $61.74

MILLWRIGHTS LOCAL 1121 - Zonie 1 :
10/01/2014 $36.08 $9.80 $16.21 $0.00 $62.69
04/01/2015 $37.64 $9.80 $16.21 $6.00 $63.65
Issue Date:  04/16/2014 Wage Request Number: 20140416-052 Page 21 of 39
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Supplemental ’ “Total Rate

Classification : Fffective Date  Base Wage Health Pension
) Unemployment

Apprentice - MILLWRIGHT - Local 1121 Zone t
Effective Date - 04/01/2014

Supplemental
Step  percent Apprentice Base Wage Heaith Pension Unemployment Total Rate
1 55 $19.65 $9.80 $4.48 $0.00 $33.93
2 65 §23.22 $9.80 $13.36 $0.00 $46.38
3 75 $26.80 $9.80 514.18 $0.00 $50.78
4 85 $30.37 $9.80 $14.99 $0.00 $55.16
Effective Date - 10/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $20.17 $9.80 $4.48 $0.00 $34.45
26 $23.84 $9.80 $13.36 $0.00 $47.00
3 5 ‘ ‘ $27.51 $9.80 $14.18 $0,00 $51.49
4 85 $31.18 $9.80 $14.99 $0.00 $55.97
Notes T T T T T T “I
| sewedpooros
Apprentice to Journeyworker Ratio: 1:5
MORTAR MIXER 12/01/2013 $3360  $730  $1270  $0.00 $53.60
FABOREIS 2ONE 1 06/0172014  $3435  §7.30  S1270  $0.00 $54.35
12/012014 . $3510  $7.30  $1270  $0.00 $55.10
06/01/2015  $3585  $7.30  $1270  $0.00 $55.85
12/012015  $36.60  $7.30  SIZ70  $0.00 $56.60
06/012016  $3735 . $7.30  $1270  $0.00 $57.35
12/0172016  $38.35  $7.30  $1270  $0.00 $58.35

For apprentice 1ates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS) 120112013 $20.96 $10.00  S$14.18  $0.00 $45.14
OPERATING ENGINEERS LOCAL 4

Por apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS) 12/01/2013 $24.43 $10.00 $14.18 $0.00 $48.61
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASSII - 12/01/2013 $40.11 $10.00  S$1418 - $0.00 $64.29
OPERATING ENGINEERS LOCAL

For apprentice rates see "Apprentice- OPERATING ENGINEERS”

PAINTER (BRIDGES/TANKS) 01/012014 $45.91 $7.85 $16.10 $0.00 $69.86

PANTESLOCAL 35 TONE 97/01/2014 $46.76 $7.85 $1610  $0.00 $70.71
01/01/2015 $47.66 $7.85 $16.10  $0.06 $71.61
47/01/2015 $48.56 $7.85 $16.10  $0.08 $72.51
01/01/2016 $49.51 $7.85 $16.10  $0.00 $73.46
0710172016 $50.46 $7.85 $16.10  $0.00 $74.41
01/01/2017 $51.41 $7.85 $16.10  $0.00 $75.36

Jsswe Date:  OM1672014 . Wage Request Number: 20140416052 Page 22 of 39
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Supplemental Fotal Rate

Classification Effective Date  Base Wage Ilealth - Pension
Uncmployment

Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - 01/01/2014

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.96 $7.85 $0.00 $0.00 $30.81
2 55 $25.25 $7.85 $3.66 $0.00 $36.76
3 60 $27.55 $7.85 $3.99 $0.00 $39.39
4 65 $29.84 $7.85 $4.32 $0.00 $42.01
5 70 $32.14 $7.85 $14.11 30.00 $54.10
6 15 $34.43 $7.85 $14.44 $0.80 $56.72
7 80 $36.73 $7.85 81477 $0.00 $59.35
8 90 $41.32 $7.85 $15.44 $0.00 $64.61
Effective Date - 07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.38 $7.85 $0.00 $0.00 $31.23
2 55 $25.72 $7.85 $3.66 $0.00 $37.23
3 60 $28.06 $7.85 $3.99 $0.00 $39.90
4 65 $30.39 $7.85 $4.32 $0.80 $42.56
5 70 $32.73 $7.85 $14.11 $0.00 $54.69
6 s $35.07 $7.85 $14.44 $0.60 $57.36
7 30 ) $37.41 $7.85 $14.77 $0.00 T $60.03
8 90 $42.08 $7.85 $15.44 $0.00 $65.37
ot T S 1
I Steps are 750 hrs. l
lXp ;Tc ntice K}Eﬂq—"vcﬁcﬁaﬁ‘: tt -
iANT;ER (SPRAY OR SANDBLAST, NEW) * 01/012014 ~ $3681  $7.85  $16.10  $0.00 $60.76
™™ imis e S5 S0 om sela
01/0122015 $38.56  $7.85 $16.10  $0.00 $62.51
Q70172015 $39.46  $7.85 $16.10  $0.00 $63.41
01/01/2016 $40.41 $7.85 $16.10  $0.00 $64.36
07/01/2016 $4136  $7.85 $16.10  $0.00 $65.31
01/0172017 $42.31 $7.85 $16.10  $0.00 $66.26
Issue Date: 047162014 Wage Request Namber: - 20M0416-052 " bage23of39
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Supplemental Total Rate

Classification Effective Date  Base Wage Health  Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New

Effective Date-  01/01/2014 Supplemental

Step  percent ‘Apprcnticc Base Wage Health Pension Unemployrment Total Rate
1 50 : $18.41 $7.85 $0.00 $0.00 $26.26
2 55 $2025  $7.85 $3.66 $0.00 $31.76
3 60 $22.09 $7.85 $3.99 $0,00 $33.93
4 65 §23.93 §7.85 $4.32 $0.00 $36.10
5 70 $25.17 §7.85 $14.11 $0.00 $47.73
6 75 $27.61 §7.85 $14.44 $0.00 $49.90
7 30 $29.45 $7.85 $14.77 $0,00 $52.07
8 90 $33.13 $7.85 $15.44 $0.00 $56.42

Effcctive Date - 07/01/2014 Supplementat

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 50 $18.83 $7.85 $0.00 $0.00 $26.68
2 55 $20.71 $7.85 $3.66 $0.00 $32.22
3 60 $22.60 $7.85 $3.99 $0.00 $34.44
4 65 $24.48 $7.85 $4.32 $0.00 $36.65
5 70 $26.36 $7.85 $14.11 $0.00 $48.32
6 75 $28.25 $7.85 $i4.44 $0.00 $50.54
7 80 $30.13 §7.85 $14.77 $6.00 $52.75
8 %0 $33.89 $7.85 $15.44 $0.00 $57.18

Notess - T T T T T T T ﬁ|

i Steps are 750 lus.

PAINTER (SPRAY OR SANDBLAST, REPAINT) 01/01/2014 $34.87  $7.85 $1610  $0.00 $58.82

PARTERSLOCHL 33 - JONE 2 07/012014  $3572  $7.85  $16.10  $0.00 $59.67
01/01/2015 $36.62  $7.85 31610 $0.00 $60.57
0710172015 $37.52 $7.85  $1610  $0.00 $61.47
01/01/2016 3847  $7.85  $1610  $0.00 $62.42
07/01/2016  $39.42  $7.85  $1610  $0.00 $63.37
01/01/2017 $40.37  $7.85  $1610  $0.00 $64.32
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Supplemental Total Rate

Classification Effective Date  Base Wage  Health Pension Unemployment
Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint
Effcctive Date = 01/0172014 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
i 50 $17.44 §7.85 $0.00 $0.60 $25.29
2 55 $19.18 §7.85 33.66 $0.00 $30.69
3 60 $20.92 §7.85 $3.99 $0.00 832.76
4 65 $22.67 §7.85 $4.32 + $0.00 $34.84
5 70 §24.41 $7.85 $1d.11 $0.00 $46.37
6 75 $26.15 $7.85 81444 $0.00 $43.44
7 80 $27.90 $7.85 $14.77 $0.00 $50.52
8§ 90 $31.38 $7.85 $15.44 $0.00 $54.67
Effective Date - 07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
t 50 $17.86 $7.85 $0.00 $0.00 $25.71
2 55 $19.65 $7.85 $3.66 $0.00 $31.16
3 60 $21,43 $7.85 $3.99 $0.00 $33.27
4 65 $23.22 $7.85 $4.32 $0.00 $35.39
5 70 $25.00 $7.85 $14.11 $0.00 $45.96
6 75 $26.79 $7.85 $14.44 $0.00 $49.08
7 80 $28.58 $7.85 $14.77 $0.00 $51.20
8 90 $32.15 $7.85 $15.44 $0.00 $55.44
Notes: T T T T —i
E Steps are 750 hrs. [
“Npprenfice o Jowrneyworker Ratiosel T T T T T
PAINTER (TRAFFIC MARKINGS) 12/01/2013 $3335  $730  $1270  $0.00 $53.35
LABORERS - 20N 1 06012014  SMLI0  §730  $1270 5000 $54.10
12/01/2014 $34.85 $7.30 $12.70 $0.00 $54.85
06/01/2015 $35.60 $7.30 $12.70 $0.00 $55.60
12/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 $7.30 $12.70 $0.00 $57.10
12/01/2016 $38.10 $7.30 $12.70 $0.00 $58.10
For Apprentice rates see "Apprentice- LABORER"
EATNT;ER / TAPER (BRUSH, NEW) * _ 01012014 83541 $785  $1610  $0.00 $59.36
e S S g san sim s w0 s
01/01/2015 $37.16 $7.85 $16.10 $0.00 $61.11
07/01/2015 $38.06 $7.85 $16.10 $0.00 $62.01
01/01/20t6 $39.01 $7.85 $16.10 $0.00 $62.96
07/01/2016 $39.96 $7.85 $16.10 $0.00 $63.91
01/01/2087 $40.91 $7.85 $16.10 $0.00 $64.86
IssueDate:  04n620t4 Woge Request Number: 20140416052~ Page250f39
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Supplemeatal Total Rate

Classification Effective Date DBasc Wage Health Pension
Unemployment

Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NEW

Effcctive Date - 01/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.71 $7.85 $0.00 $0.00 $25.56
2 55 - $19.48 $7.85 $3.66 $0.00 $30.99
3 60 $21.25 §7.85 $3.99 $0.00 $33.09
4 65 $23.02 $7.85 $4.32 $0.00 - $35.19
5 70 $24.79 $7.85 $14.11 $0.00 $46.75
6 75 $26.56 $7.85 $14.44 $0.00 $48.85
7 30 $28.33 $7.85 S14.77 $0.00 $50.95
8 90 331.87 §7.35 $15.44 §0.00 $55.16
Effective Date -  07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.13 $7.85 $0.00 . $0.00 $25.98 '
2 55 $19.94 $7.85 $3.66 $0.00 $31.45
3 60 321.76 $7.85 $3.99 $0.00 $33.60
4 65 $23.57 $7.85 $4.32 $0.00 $35.74
3 70 32538 $7.85 S14.11 $0.00 $47.34
6 75 $27.20 $7.85 $14.44 $0.00 $49.49
7 80 . $29.01 $7.85 $14.77 $0.00 $51.63
8 90 $32.63 $7.85 $15.44 $0.00 $55.92
Notess "_i
| Steps are 750 hus. [
IX[:[—);;n?i—c.c tTJnl?n:y—wm—T—kerﬁa—ﬁ::le ———————————————————
PAINTER / TAPER (BRUSH, REPAINT) 01012014 $3347  $7.85  $1610  $0.00 $57.42
PAINTERSLOCAL 33+ ZONE 2 47/01/2014 $34.32 $7.85 $16.10 $0.00 $58.27
41/01/2015 $35.22 $7.85 $16.10 $0.00 $59.17
07/01/2015 $36.12 $7.85 . $16.16 - 50.00 $60.07
01/01/2016 $37.07 . $7.85 $16.10 $0.00 $61.02
07/01/2016 $38.02 $7.85 $16.10 $0.00 $61.97
01/01/2017 $38.97 $7.85 $16.10 $0.00 $62.92
IssueDate: 04162014 Wage Request Number: 20140416052 Page260f39
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Supplemental Total Rate

Classification Effective Date  Base Wage  Iealth Pension Unemployment
Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT
Effective Date - 01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $16.74 $7.85 $0.00 $0.00 §24.59
2 55 $18.41 $7.85 $3.66 $0.00 $29.92
3 60 $20.08 $7.85 $3.99 $0.00 $31.92
4 65 52176 $7.85 $4.32 $0.00 $33.93
5 70 $23.43 $7.85 $14.11 $0.00 $45.39
6 7 $25.10 $7.85 $14.44 $0.00 $47.30
7 80 $26.78 $7.85 $14.77 $0.00 $49.40
8 90 $30.12 $7.85 $15.44 $0.00 $53.41
Effective Date - 07/01/2014 Supplemental
Step - percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.16 $7.85 $0.00 $0.00 $25.01
2 55 $18.88 $7.85 $3.66 $0.00 $30.39
3 60 $20.59 $7.85 $3.99 $0.00 $32.43
4 65 $22.31 $7.85 $4.32 $0.00 $34.48
5 70 $24.02 $7.85 $14.11 $0.00 $45.98
6 75 $25.74 $7.85 $14.44 $0.00 $48.03
7 30 $27.46 $7.85 $14.77 $0.00 $50.08
8 90 $30.89 $7.85 $15.44 30.00 $54,18
Notess T T T T j
[ Steps are 750 hrs. l
Lpr?nch m(mnavo—rﬂeﬁafoz l—:—I_ ___________________
PANEL & PICKUP TRUCKS DRIVER 12/01/2013 $31.88  $9.41  $8.80 $0.00 $50.00
TEAMSTERS JOINT COUNCIL NC. 10 ZONE 4 0610112014 $32'23 $9.41 38.80 $0.00 350.44
08/01/2014 $3223  $9.91 $8.80 $0.00 $50,94
12/01/2014 $3223  $9.91. 3933 $0.00 $51.47
06/01/2015 $3258  $9.91 $9.33 $0.00 $51.82
08/01/2015 $3258  $10.41  $9.33 $0.00 $52.32
12/0172615 $32.58  $1041  $10.08  $0.00 $53.07
06/01/2016 $33.08  $10.41  $10.08  $0.00 $53.57
08/01/2016 $33.08  $1091  $10.08  $¢.00 $54.07
12/01/2016 $33.08  $1091 31089  $0.00 $54.88
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2013 $40.10  $9.80  $1817  $0.00 $68.07
Pf;? fs(n)m LOCAL 56 (20NE 1) 08/01/2014 $41.60  $9.80  $18.17  $0.00 $69.57
‘ 08/01/2015 34310 $9.80  $1817  $0.00 $71.07
PILE DRIVER 08/01/2013 $40.10  $9.80 31817  $0.00 $68.07
PILE DRIVER LOCAL 36 (ZONFE 1)
08/01/2014 $41.60  $9.80  Si817  $0.00 $69.57
08/01/2015 $43.10  $980  $1817  $0.00 $71.07
IssueDate:  oale2old Wage Request Number: 20140416052 T pageat om0
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Supplemental Total Rate

Classification ‘ Effective Date  Base Wage  Health Pension Unemployment
Apprentice - PILE DRIVER - Local 56 Zone |
Effective Date - 08/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment ‘Fotal Rate
i 50 $20.05 $9.8¢ $18.17 $0.00 $48.02
2 60 . $24.06 $9.30 $18.17 $0.00 $52.03
3 70 $28.07 $9.80 $18.17 $0.00 $56.04
4 75 $30.08 $9.80 $18.17 $0.00 $58.05
5 80 $32.08 $9.30 $18.17 $0.00 $60.03
6 80 $32.08 $9.80 $18.17 $0.00 $60.05
7 90 ' $36.09 $9.80 318.17 $0.00 $64.06
8 90 $36.09 59.80 318.17 $0.00 364.06
Effective Date -  08/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unerployment Total Rate
1 50 £20.80 $9.80 318.17 $0.00 $48.77
2 60 $24.96 $9.80 $18.17 $0.00 $52.93
3 70 $29.12 $9.80 318.17 $0.00 $57.09
4 75 $31.20 $9.80 $18.17 $0.00 $59.17
5 80 $33.28 $9.80 $18.17 $0.00 $61.25
6 80 $33.28 $9.80 $18.17 $0.00 $61.25
7 90 $37.44 $9.80 $18.17 $0.00 $65.41
8 90 $37.44 39.80 $18.17 $0.00 $65.41
Notest T 7
I I
Tp[;;ngc-e ;;J—.Iu—ul—'n;wm—'keﬁ{an'—m 3~ - - ————">7—7—777
PIPEFITTER & STEAMFITTER 03/01/2013  $4934 3875 $1439  $0.00 $72.48
PIPEFITTERS LOCAL 537
Apprentice -  PIPEFITTER - Local 537
Effective Date - 03/01/2013 Supplemental .
Step  percent Apprentice Base Wage Health Pension Unemploymzent Total Rate
1 40 $19.74 $8.75 $6.50 $0.00 $34.99
2 45 $22.20 $8.75 $14.39 $0.00 $45.34
3 60 $29.60 $8.75 $14.39 $0.00 $52.74
4 70 $34.54 $8.75 $14.39 $0.00 $57.68
5 80 $39.47 $8.75 $14.39 $0.00 $62.61
N T T T ]
#* 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.
| RefiyAC Vi “rtapues e g g enony
Apprentice to Journeyworker Ratio:**
IssueDate:  04AGR0L4 - Wage Request Number: 20140416052 bage2sorav
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Supplemental Total Rate

Classification Effective Date  Base Wage {lealth Pension Unemployment
PIPELAYER 12/01/2013 $33.60  $730  $1270  $0.00 $53.60
FARGRERS - PONE T 06/01/2014  $3435  $730  $1270  $0.00 $54.35
12/612014 $35.10 $1.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.3S $7.30 $12.70 $0.00 £57.35
12/01/2016 $3835 $7.30 $12.70 $0.00 $58.35
For apprentics rates see "Apprentice- LABORER"
PLUMBERS & GASFITTERS 03/0172014 - $4941  $9.82  $1429  $0.00 §73.52
PLOMBERS & GASFIITERS LOCAL 13 l 09/01/2014 $50.41 $9.82 $14.29 $0.00 $74.52
03/01/2015 $51.41 $9.82 $14,29 $0.00 $75.52
09/01/2015 §52.41 $9.82 $14.20 $0.00 $76.52
03/01/2016 $53.56 $9.82 $14.29 $0.00 §77.67
09/01/2016 $54.61 $9.82 $14.29 $0.00 $78.72
03/01/2017 $55.61 $9.82 $14.29 $0.00 $79.72
Apprentice - PLUMBER/GASFITTER - Local 12
Effective Date - 03/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $17.2% $9.82 $5.33 $0.00 $32.44
2 40 $19.76 $9.82 $6.02 . $0.00 $35.60
3 35 $27.18 $9.82 $8.08 $0.00 §45.08
4 65 $32.12 $9.82 $9.47 $0.00 $51.41
5 5 $37.06 $9.82 $10.85 $0.00 $57.73

Effective Date - 09/01/2014 Supplemental

Step  percent Apprentice Base Wage Healih Pension Unemployment Total Rate
i 35 $17.64 $9.82 $5.33 $0.00 $32.79
2 40 $2016 . $9.82 $6.02 $0.00 §36.00
3 33 $27.73 $9.82 $8.08 $0.00 $45.63
4 65 $32.77 $9.82 $9.47 $0.00 $52.06
5 73 $37.81 $9.82 $10.85 $0.00 $58.48
Notes: ﬁ'
l B+ 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr
. Step4 with 1ic$54.58 Step5 with Fc$60.90 I
Apprentice to Journeyworker Ratio:**
PNEUMATIC CONTROLS (TEMP.) 03/01/2013 $49.34  $875  $143% - $0.00 $72.48
PIPEFITTERS LOCAL 537

For apprentics rates see "Apprentice- PIPEFITTER” or "PLUMBER/PIPEFITIER"
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Classification Effective Date  Base Wage  Health Pension iupp k'_m‘"ml Total Rate
PNEUMATIC DRILL/TOOL OPERATCR 120012013 $33.60  $730  $I1270  $0.00 $53.60
LABORERS - ZONE 1
06/01/2014 $34.35 $7.30 $12.70 $6.00 $54.35
12/01/2614 $35.10 $7.30 $12.70 $0.00 $55.10
05/01/2015 $35.85 $7.30 31270 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates sec "Apprentice- LABORER”
POWDERMAN & BLASTER 120172013 $34.35  $7.30  $1270  50.00 $54.35
LABORERS - ZONE 1
06/01/2014 $35.10 §7.30 $12.70 $0.00 $55.10
12/0172014 $35.85 $7.30 $12.70 $0.09 $55.85
06/01/2015 $36.60 $7.30 $12.70 $0.09 $56.60
12/01/2013 $37.35 $7.30 $12.70 $0.00 $57.35
06/01/2016 $38.10 $7.30 $12.70 $0.00 $58.10
12/01/2016 $39.10 37.30 31270 $0.00 $59.10
For apprentice rates see " Apprentice- LABORER"
POWER SHOVEL/DERRICK/TRENCHING MACHINE 12/012013  $40.49  $10.00 $1413  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see *Apprentice- OPERATING ENGINEERS” .
PUMP OPERATOR (CONCRETE) 12/01/2013 $40.49  $10.00  Si4I8  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (DEWATERING, OTHER) 12/01/2013 $28.11  $10.00  $I418  $0.00 $52.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see “Apprentice- OPERATING ENGINEERS®
READY-MIX CONCRETE DRIVER 05/01/2011  $2803  §7.75 8501 $0.00 $41.69
TEAMSTERS LOCAL 256
RECLAIMERS 12012013 $40.11  $10.00 $1418  $0.00 $64.29
OPERATING ENGINEERS LOCAL +
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
RESIDENTIAL WOOD FRAME (Al Other Work) 04/01/2011  $2424 8867  S$1551  $0.00 $48.42
CARPENTERS -ZONE 2 (Residential Wood)
RESIDENTIAL WOOD FRAME CARPENTER ** 05/01/2011  $2424  $634  $623 $0.00 $36.81
** The Residential Wood Frame Carpenter classification applies
only to the construction of new, wood frame residences that do
not exceed four stories including the basement, CARPENTERS -ZONE
2 (Residential Wooed}
As of 9/1/09 Carpentry work on wood-fame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.
Issue Date:  04/16/2014 20140416-052 Page 30 of 39
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Suppleniental Total Rate

Classification Effective Date  Base Wage  Health Pension
Uncmployment

Apprentice - CARPENTER (Residential Wood Frame) - Zone 2
Effective Date - 05/01/2011

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemptoyment Total Rate
i 60 ) $14.54 $6.34 $0.00 $0.00 $20.88
2 60 $14.54 $6.34 $6.23 $0.00 $27.11
3 65 $15.76 $6.34 $6j23 S_O.()O $28.33
4 70 $16.97 $6.34 $6.23 $0.00 $29.54
5 75 $18.18 $6.34 $6.23 $0.00 $30.75
6 80 $19.39 $6.34 $6.23 $0.00 $31.96
7 83 $20.60 $6.34 $6.23 $0.00 $33.17
8 90 $21.82 $6.34 $6.23 $0.00 $34.39
Wotes . T T T T 7
I I
E)[_En_tie 'm—Jm?navcEeﬁiaﬁ_m 773
RIDE-ON MOTORIZED BUGGY OPERATOR 12/0122013  $33.60  $730  $12.70  $0.00 $53.60
HABORERS: ZONET 06012014 $3435  $730  SI2T0  $0.00 §54.35
12/0122014 $35.10 £7.30 $12.70 $0.00 855.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 §55.85
12/012015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35

For apprentice rates see "Apprentice- LABORER™

ROLLER/SPREADER/MULCHING MACHINE 12/01/2013 $40.11 $10.00 $14.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates se¢ "Apprentice- OPERATING ENGINEERS”

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofi) 02/01/2014 $39.21 $10.50 $10.70 $0.00 $60.41
ROOFERS LOCAL 33
08/01/201+4 $40.11 $10.50  $10.70 $6.00 $61.31
02/01/2015 $41.01 $10.50  $10.70 $0.00 $62.21
08/01/2015 $41.91 $10.50 310,70 $0.00 863.11
02/01/2016 $42.81 $10.50  $10.70 $0.00 $64.01
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Supplemental Total Rate

Classification Effective Date  Base Wage  Health Pension
. Unemployment

Apprentice - ROOFER - Local 33

Fflective Bate - 02/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment TFotal Rate
i 50 $19.61 $10.50 $3.38 $0.00 $33.49
2 60 $23.53 $10.50 $10.70 $0.00 344.73
3 65 $25.49 . $10.50 310.70 $0.00 346.69
4 75 $29.41 $10.50 $10.70 $0.00 $50.61
5 85 $33.33 $10.50 $10.70 $0.00 $54.53

Effective Date - 08/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.06 $10.50 $3.38 $0.00 $33.94
2 60 $24.07 $10.50 $10.70 $0.00 $45.27
3 65 $26.07 $10.50 $10.70 $0.00 $47.27
4 75 $30.08 $10.50 $10.70 $0.00 $51,28
3 85 $34.09 $10.50 $10.70 $0.00 $55.29
[Notes: ** 1:5,2:6-10, the -10; Reroofing: 14, then 11 ﬁl
| Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs, |
Apprentice fo Journeyworker Rafiors -
ROOFER SLATE / TILE  PRECAST CONCRETE 02/012014  $3946  $1050  $10.70  $0.00 $60.66
ROOFERSLOCAL 33 080172014 $4036  $1050 81070 $0.00 $61.56
02/01/2015  $4126  $1050  $10.70  $0.00 $62.46
08/012015  $42.16  $10.50  $10.70  $0.00 $63.36
02/012016  $43.06°  $10.50  $10.70  $0.00 $64.26
For apprentice 1ates see "Apprentice- ROOFER™
SHEETMETAL WORKER 02/0172014  $4276  $9.82  $19.74  $2.17 $74.49
SHERTMETAL HORKRRS LOCAL 174 08/01/2014  $4361  $9.82  $1974  $2.17 $75.34
0260112015 S4451  $982  $1974  s217 $76.24
08/01/2015  $4551  $9.82 1974 $2.17 $77.24
02/01/2016  $46.51  $9.82  $1974  $217 $78.24
08/01/2016  $47.66  $9.82  $I9M  $217 $79.39
02012017  $4876  $9.82  $19.74  $2.17 $80.49
08/01/2017  $4936  $9.82  $I19.74  $217 $81.59
02/012018  $51.01  $9.82  $19.74  $2.17 $82.74
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Supplemental

Classification Effective Date  Base Wage Health  Pension /00 L Total Rate
Apprentice - SHEET METAL WORKER - Local 17-A
Effective Date-  02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment ~  Total Rate
H 40 $17.10 $9.82 $4.28 $0.00 $31.20
2 40 $17.16 $9.82 $4.28 $0.00 $31.20
3 45 $19.24 $9.82 $8.70 $1.13 $38.89
4 45 $19.24 $9.82 $8.70 $1.13 $38.89
5 50 $21.38 £9.82 $9.49 $1.22 $41.91
6 50 $21.38 $9.82 $9.74 $1.23 $42.17
7 60 $25.66 £9.82 $11.05 $1.40 $47.93
3 65 32179 £9.82 $11.84 3148 $50.93
9 75 $32.07 £9.82 $13.41 3166 $56.96
10 85 $36.35 $0.82 $14.48 $1.82 $62.47
Effective Date-  08/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.44 $9.82 34.28 $0.00 $31.54
2 40 $17.44 $9.82 $4.28 $0.00 $31.54
3 45 $19.62 $9.82 $8.70 $1.13 $39.27
4 45 $19.62 $9.82 $8.70 $1.13 $39.27
5 50 $21.81 $9.82 $9.49 $1.22 $42.34
6 50 $21.81 $9.82 $9.74 $1.23 $42.60
7 50 $26.17 $9.82 $11.05 $140 $48.44
8 65 $28.35 $9.82 $11.84 $1.48 $51.49
9 15 $32.11 $9.82 $13.41 $1.66 $57.60
10 85 $37.07 $9.82 $14.48 $1.82 $63.19
Noess T T T T T T T T T T '“!
[ Steps are 6 mos. [
e o e
Apprentice to Jonrneyworker Ratio:1:4
SIGN ERECTOR 06/01/2013 $2581 707 $7.05 $0.00 $39.93
PAINTERS LOCAL 35 - ZONE 2
Ioswe Date: 041672004 Wage Request Number:  20140416.052 Page 33 of 39
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Supplensental Total Rate

Classification - Effective Date 'Base Wage Health Pension
Unemployment

Apprentice - SIGN ERECTOR - Local 35 Zone 2

Effective Date - 06/01/2013 Supplemental

Step  percent Appreatice Base Wage Health Pension Unemployment Total Rate
1 50 ' $12.91 $7.07 $0.00 $0.00 $19.98
2 55 $14.20 $7.07 '$2.45 $0.00 $23.72
3 60 $15.49 $7.07 $2.45 $0.00 $25.01
4 65 : $16.78 $7.07 $2.45 $6.00 $26.30
5 70 $18.07 $7.07 $7.05 $0.00 $32.19
6 75 $19.36 $7.07 $7.05 $0.00 $33.48
7 80 $20.65 $7.07 $7.05 $0.00 $34.77
8 85 $21.94 $7.07 $7.05 $0.00 $36.06
9 90 $23.23 §7.07 $7.05 $0.00 $37.35

: |Nntes: ) I
| Steps are 4 mos.

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 12/01/2013 $32.34 39.41 $8.80 $0.00 $50.55
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2014 $3269  $9.41 $8.80 $0.00 $50.90
08/01/2014 $3260  $9.91 $8.80 $0.00 $51.40
12/01/2014 $32.69  $9.91 $9.33 $0.00 $51.93
06/01/2015 $33.04  $9.91 $9.33 $0.00 $52.28
08/01/2015 $33.04 S04l $9.33 $0.00 $52.78
12/0172615 $33.04  $1041  $10.08  $0.00 $53.53
06/01/2016 $33.54 31041  $1008  $0.00 $54.03
08/01/2016 $33.54  $1091  $10.08  $0.00 $54.53
12/01/2616 $33.54 31091  $10.89  $0.00 $55.34
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 12/01/2013 $32.63 $9.41 $8.80 $0.00 $50.84
TEAMSTERS JOINT COUNCIL NO. 10 Z0NE A 06/01/2014 $3298  $9.41 $8.80 $0.00 | $51.19
08/01/2014 $32.98  $9.91 $8.80 $0.00 $51.69
12/01/2014 $32.98  $9.91 $9.33 $0.00 $52.22
06/01/2015 $33.33  $9.91 $9.33 $0.00 $52.57
08/01/2015 $33.33 $1041  $9.33 $0.00 $53.07
12/01/2015 $33.33  $10.41  $10.08  $0.00 $53.82
06/01/2016 $33.83  $10.41  $i0.08  $0.00 $54.32
08/01/2016 $33.83  $10.91  $10.08  $0.00 $54.82
12/01/2016 $33.83 $10.91  $10.89  $0.00 $55.63
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Project Manual #14-119 — Aldermanic Chambers Wood Floor Refinishing
Page 66 of 90




Classification Effective Date  Base Wage  Health  Pension Supplemental Total Rate
Unemployment

SPRINKLER FITTER 03/01/2014 $53.58  $842  $13.60  $0.00 $75.60

SPRINKLER FIYTERS LOCAL 530 - (Section A) Zone |
10/01/2014 $54.73 8842  $13.60  $0.00 $76.75
01/01/2015 $54.73  $8.42  S$I37S  $0.00 $76.90
03/01/2015 $5573  $8.42  $1375  $0.00 $77.90
10/01/2015 $56.88  $842  $1375  $0.00 $79.05
01/01/2016  $56.88  $8.67  $13.90  $0.00 $79.45
03/01/2016 $57.88 8867  $13.90  $0.00 $80.45
10/01/2016  $59.03  $8.67  $13.90  $0.00 $81.60
03/01/2017 $60.03  $8.67  $1390  $0.00 $82.60

Apprentice - SPRINKLER FITTER - Local 550 (Sec:!ion A) Zone 1
Effective Date - 03/01/2014

Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Totat Rate
1 35 $18.75 $8.42 $8.25 $0.00 $35.42
2 40 $21.43 $8.42 $8.25 $0.00 $38.10
3 45 $24.11 $8.42 $8.25 $0.00 $40.78
4 50 $26.79 $8.42 $8.25 $0.00 $43.46
5 55 $29.47 $8.42 $8.25 $0.00 $46.14
6 60 $32.15 $8.42 $8.25 $0.00 $48.82
7 65 $34.83 $8.42 $8.25 $0.00 $51.50
8 70 $37.51 $8.42 $8.25 $0.00 $54.18
9 75 $40.19 $8.42 $8.25 $0.00 $56.86
10 80 . $42.36 $8.42 $8.25 50.00 $59.53
Effective Date - 10/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 35 $19.16 $8.42 $8.25 $0.00 $35.83
2 40 $21.89 $8.42 $8.25 30.00 $38.56
3 45 . 524.63 $8.42 $8.25 $0.00 54130
4 50 $27.37 $8.42 $8.25 $0.00 o 34404
5 55 $30.10 $8.42 $8.25 $0.00 $46.77
6 60 $32.84 $8.42 $8.25 $0.00 $49.51
7 65 $35.57 $8.42 3825 $0.00 $52.24
8 70 $38.31 $8.42 $8.25 $0.00 $54.98
9 75 $41.05 $8.42 $8.25 $0.00 $57.72
10 80 $43.78 $8.42 $8.25 $0.00 $60.45

INotes: Apprentice entered prior 9/30/10: I
40/45/50/55/60/65/70/75/80/85 .
I Steps are 850 hours I

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR 12/01/2013 540.11 $10.00  SI4.18 $0.00 $64.29
OPERATING ENGINEERS LOCAL +

For apprentice rates sze “Apprentice- OPERATING ENGINEERS"
TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 121012013 $40.11 $10.00 $14.18 $0.00 164,29

OPERATING ENGINEERS LOCAL +
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Supplemental Total Rate

Classifieation Effective Date  Base Wage  Health Pension
Uneniployment
For apprentice rates see "Appreatice- OPERATING ENGINEERS®

TELECOMMUNICATION TECHNICIAN 030172014 $3344  $13.00  $13.03  $0.00 $59.47

ELECYRICIANS LOCAL 103
09/01/2014 $33.84 $13.00  $13.05 $0.09 $59.89
03/01/2015 $34.38 $13.00  $13.06 50.00 $60.44
09/01/2015 $35.10 $13.00  $13.08 $0.00 $61.18
03/01/2016 §35.81 $13.00  $13.10 $0.00 $61.91

Apprentice - TELECOMMUNICATION TECHNICIAN - Local 103

Effective Date - 03/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $13.38 $13.00 $0.40 $0.00 $26.78
2 40 $13.38 $13.00 $0.40 $6.00 $26.78
3 45 $15.05 $13.00 $10.29 $0.00 $38.34
4 45 515.05 $13.00 $10.29 $0.00 $38.34
5 50 31672 $13.00 $10.54 $0.00 . $40.26
6 55 §13.39 $13.00 $10.79 $0.00 $42.18
7 60 $20.06 $13.00 $11.04 $0.00 $44.10
8 65 321.74 $13.00 $11.29 $0.00 $46.03
9 70 $23.41 $13.00 $11.54 $0.00 $47.95
10 75 $25.08 $13.00 $11.79 $0.00 $49.87

Effective Date - 09/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $13.54 $13.00 $0.41 $0.00 $26.95
2 40 $13.54 $13.00 $0.41 $0.00 $26.95
3 45 $15.23 $13.00 $10.30 $0.00 $38.53
4 45 $15.23 $13.00 $10.30 $0.00 $38.53
5 50 $16.92 $13.00 $10.55 $0.00 $40.47
6 55 $18.61 $13.00 $10.80 $0.00 $42.41
7 60 $20.30 $13.00 $11.05 $0.00 $44.35
8 65 $22.00 $13.00 $11.30 $0.00 $46.30
9 70 $23.69 $13.00 $11.55 $0.00 $48.24
1075 $25.38 $13.00 $11.80 $0.00 $50.18

TERRAZZ0 FINISHERS 02/01/2014 $47.00  $10.18 81815 $0.00 $75.33

ARICKLATRRSLOCAL 3 MARBLE & TILE 03/01/2014  $47.90  $10.18 81822 $0.00 $76.30
02/01/2015  $4846  S10.18  $1822  $0.00 " $76.86
08/01/2015  $49.36  $10.18  $1829  $0.00 $77.83
02/01/2016  $4993 . $10.48 51829  $0.00 $78.40
08/01/2016  $50.83  $10.18 81837  $0.00 $79.38
020172017 $5140  $10.18 31837  $0.00 $79.95

IssueDate: 04162014 Wage Request Number:  20140416.052 Page 36 of 39

Project Manual #14-119 — Aldermanic Chambers Wood Floor Refinishing
Page 68 of 90




Supplemental Total Rate

Classification Effective Date  Base Wage Health Peusion
: Unemplovment

Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tife
Effective Date - 02/01/2014

Supplemental
Step  percent ) Apprentice Base Wage Health Pension Unemplayment Total Rate
1 50 $23.50 $10.18 $18.15 $0.00 $51.83
2 60 s $28.20 $10.18 $18.15 $0.00 $56.53
3 70 $32.90 $10.18 $18.15 $0.00 $61.23
4 80 $37.60 $10.18 $18.15 $0.00 $65.93
5 920 $42.30 $10.18 $18.15 $0.00 $70.63

Effcctive Date - 08/01/2014 Supplemental

Step  percent Appreatice Base Wage Health Pension Unemployment Total Rate
1 50 $23.95 $10.18 $18.22 $0.00 $52.35
2 60 $28.74 $10.18 $18.22 $0.00 $57.14
3 70 $33.53 $10.18 $18.22 $0.00 $61.93
4 80 $38.32 31018 $18.22 $0.00 $66.72
5 90 $43.11 $10.18 $18.22 $0.00 871.51

TEST BORING DRILLER 12/01/2013 $34.70  $736 $1290  $0.00 $54.90

LABORERS - FOUNDATION AND MARINE
06/01/2014 $35.45 $7.30 $12.90 $0.00 $55.65
12/0t/2014 $36.20 $7.30 $12.90 $0.00 $56.40
06/01/2015 $36.95 $7.30 $12.90 $0.00 $57.15
12/01/2015 $37.70 $7.30 $12.90 $0.00 $57.90
06/0t/2016 $38.45 $7.3¢ $12.90 $0.00 $58.65
12/01/2016 $39.45 $7.30 $12.90 $0.00 $59.65

For apprentics rates see "Apprentice- LABORER”

TEST BORING DRILLER HELPER 12/01/2013 $33.42 $7.30 $12.90 $0.00 $53.62

LABORERS - FOUNDATION AND MARINE .
06/01/2014 $34.17 $7.30 $12.90 $0.00 $54.37
12/01/2014 $34.92 $7.30 $12.90 $0.00 $55.12 |
06/01/2015 $35.67 $7.30 $12.90 $0.00 $55.87
12/01/2015 $36.42 $7.30 $12.90 $0.00 856.62
06/01/2016 $37.17 $7.30 $12.90 $0.00 $57.37
12/01/2016 $38.17 $7.30 $12.90 $0.00 $58.37

FPor apprentice rates see " Apprentice- LABORER" )

TEST BORING LABORER 12012013 $3330  $7.30  $1290  $0.00 $53.50

LABORERS - FOUNDATION AND MARINE
06/01/2014 $34.05 $7.30 $12.90 $0.00 §54,25
12/01/2014 $34.20 $7.30 $12.90 $0.00 $55.00
06/01/2015 $35.55 $7.30 $12.90 $0.00 $55.75
12/0172015 $36.30 $7.30 $12.90 $0.00 $56.50
06/01/2016 $37.05 $7.30 312,90 $0.00 $57.25

12/01/2016 $38.05 $7.30 $12.90 $0.00 $58.25

For apprentice rates sec "Apprentice- LABORER"
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Classification : Effective Datc Base Wage Health  Pension Supplementat Total Rate
Unemployment .
TRACTORS/PORTABLE STEAM GENERATORS 12/01/2013 $40.11  $1000 $1418 35000 $64.29
OPERATING FNGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
TRAILERS FOR EARTH MOVING EQUIPMENT 12/01/2013 $3292 3941  38.80 $0.00 $51.13
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2014 $33.27 $9.41 $8.80 $0.00 $51.48
08/01/2014 $33.27 39.91 $8.80 $0.09 $51.98
12/01/2014 $33.27 $9.91 $9.33 $0.09 $52.51
06/01/2015 $33.62 $9.91 39.33 $0.00 $52.86
08/01/2015 $33.62 $10.41 $9.33 $0.00 $53.36
12/0112015 $33.62 $10.41 310.08 $0.00 $54.11
06/01/2016 $34.12 $10.41 $10.08 $0.00 $54.61
08/01/2016 $34.12 $10.91 $10.08 $0.08 $55.11
12/0112016 $34.12 $10.91 310.89 $0.00 $55.92
TUNNEL WORK - COMPRESSED AIR 12/01/2013  $4558 3730 $13.36  $0.00 $66.18
L ABORERS (COMPRESSED AIR)
06/01/2014 $46.33 $7.30 $13.30 $0.00 $66.93
12/01/2014 $47.08 $7.30 $13.30 $0.00 $67.68
06/01/2015 $47.83 $7.30 $13.30 $0.00 $68.43
12/01/2015 $48.58 37.30 $13.30 $0.00 $69.18
06/01/2016 $49.33 $7.30 313.30 $0.00 $69.93
12/01/2016 $50.33 $7.30 $13.30 $0.00 $70.93
For apprentice rates sce "Apprentice- LABORER"
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/012013 $47.58 $7.30 $13.30 $0.00 $68.18
LABORERS (COMPRESSED AIR)
. 06/01/2014 $48.33 $7.30 $13.30 50,60 $68.93
12/01/2014 $49.08 $7.30 $13.30 $0.00 $69.68
06/01/2015 $49.83 §7.30 $13.30 50.00 $70.43
12/01/2015 $50.58 $7.30 $13.36 $0.00 $71.18
06/01/2016 $51.33 $7.30 $13.30 $0.00 $71.93
_12/0172016 $52.33 $7.30 $13.30 $0.00 $72.93
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR 12/01/2013  $37.65  $7.30  $1330  $0.00 $58.25
LABORERS (FREE AIR TUNNEL)
06/0172014 $38.40 §7.30 $13.30 $0.00 $59.00
12/01/2014 $39.15 $7.30 $13.30 $0.00 $59.75
06/01/2015 $39.90 $7.30 $13.30 50.00 $60.50
12/01/2015 $40.65 §7.30 313.30 $0.00 $61.25
06/0172016 $41.40 $7.30 $13.30 $0.00 $62.00
12/01/2016 $42.40 $7.30 313.30 $0.00 $63.00
For apprentice rates see “Apprentice- LABORER"
TUNNEL WORK - FREE AIR (HAZ. WASTE) 12/01/2013  $39.65  $7.30  $1330  $0.00 $60.25
LABORERS (FREE AIR TUNNEL)
06/01/2014 $40.40 §7.30 $13.30 30.00 $61.00
12/01/2014 $41.15 $7.30 $13.30 30.00 36175
06/01/2015 $41.90 $7.30 $13.30 $0.00 $62.50
12/31/2015 $42.65 $7.30 $13.30 $0.00 $63.25
06/01/2016 $43.40 $7.30 $13.30 $0.00 $64.00
12/0172016 $44.40 $7.30 $13.30 $0.00 $65.00
For apprentice rates see "Apprentice- LABORER"
Issue Date:  04/16/2014 ‘Wage Request Number: 20140416-052 Page 38 of 39
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Suppientenial Total Rate

Classification ’ ) Effective Date  Base Wage Health Pension Unemployment
VAC-HAUL ) 12/012013  $3234  $941  $8.80 $0.00 $50.55
TEAMSTERS JOINT COUNCIL {’\’O. 10 ZONE A 06/01/2014 832_69 $9A4 ! $8.80 50-00 $50.90
08/01/2014  $3269  $9.91  $8.80 $0.00 $51.40
12/01/2014  $3269  $9.91  $9.33 $0.00 $51.93
06/01/2015  $33.04  $991  $9.33 $0.00 $52.28
08/0§/2015  $33.04  $1041  $9.33 $0.00 $52.78
12012015 $33.04  $1041  $10.08  $0.00 $53.53
? 06/01/20t6  $33.54  $10.41  $10.08  $0.00 $54.03
08/01/2016  $33.5¢  $10.01  $10.08  $0.00 $54.53
12/012016  $33.5¢  $1091  $10.89  $0.00 $55.34
WAGON DRILL OPERATOR 12/01/2013 $33.60  $7.36  $12.70  $0.00 $53.60
LABORERS-HONE1 : 06/01/2084  $3435  $7.30  $I1270  $0.00 $54.35
12/01/2014  $3510  $730  $1270  $0.00 $55.10
06/012015  $3585  $7.30  $12.70  $0.00 $55.85
12012015 $36.60  $7.30  $1270  $0.00 $56.60
06/0L/20t6  $37.35  $7.30  $12.70  $0.00 $57.35
12/08/2016  $3835  $7.30  $1270  $0.00 $58.35

+ For apprentice rates se¢ " Apprentice- LABORER"

WASTE WATER PUMP OPERATOR 121042013 $40.49  $10.00  $14.18  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4

Por apprentice rates see "Apprentice- OPERATING ENGINEERS”

WATER METER INSTALLER 03/01/2014 $49.41 $0.82  S$1429  $0.00 $73.52

PLUMBERS & GASFITTERS LOCAL 12
09/01/2084 85041  $9.82  $14.29  $0.00 $74.52
03/01/2015 $51.41  $9.82  $1429  $0.00 $75.52
09/01/2015 $52.41  $9.82  $1429  $0.00 $76.52
03/01/2016  $53.56 - $9.82  $14.29  $0.00 $77.67
09/0820t6 35461  $9.82  $1429  $0.00 $78.72
03/082017  $55.61  $9.82  $14.29  $0.00 $79.72

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additionat Apprentice Informaticn:

Mini) wage rates for app employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate ¢stablished by the
Commissioner under the provisions of the M.G.L. c. 149, s5. 26-27D, Apprentice ratios are ¢stablishied by the Division of Appreaticeship Training pursuant to M.G.L.
¢. 23, ss. 1LE-11L.

Allapprentices must be registered with the Division of Apprenticeship Training in d with M.G.L. c. 23, ss. 11E-11L,
All steps are six months (1000 hours) unless otherwise specified.

* Ratios are exp in number of apprentices to j Y or fiaction thereof.

*+  Multiple ratios are listed in the comment field.

¥+ APPto IM; 111, 2:2, 2:3, 3:4, 414, 45, 416, 5:7, 6.7, 6:8, 6.9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 1014, etc,
4% APP o IM; 111, 1:2, 2:3,2:4, 3:5, 4:6, 47, 5:8, 6.9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, <tc.

Issue Date:  04/16/201+4 Wage Request Number: 20140416-052 Page 39 of 39
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The Massachusetts Prevailing Wage Law
M.G.L. c.149, 8826 — 27

NOTICE TO AWARDING AUTHORITIES

"The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public
construction project lasting longer than one (1) year.

"You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or
selected a contractor within 90 days of the date of issuance of the enclosed wage schedule.

"The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued.

'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project.

NOTICE TO CONTRACTORS

The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life
of the project.

The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether
they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to
perform final clean-up must pay their employees according to this wage schedule.

All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced
apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed
on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the
Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c149, §27B, a true and accurate record

must be kept of all persons employed on the public works project for which the enclosed rates have been
provided. A Payroll Form has been printed on the reverse of this page and includes all the information
required to be kept by law. Every contractor or subcontractor is required to keep these records and preserve
them for a period of three years from the date of completion of the contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. This is required to be done on a weekly
basis. Once collected, the awarding authority is also required to preserve those records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the
Department of Labor & Workforce Development/Division of Occupational Safety within

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor
or public body who supervises the payment of wages, in the following form:

STATEMENT OF COMPLIANCE

, 2014

I, ;
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persons employed by

on the
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions
of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108
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Company Name:
Project Name:
Awarding Auth.:

Work Week Ending:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor
List Prime Contractor:

Employer Signature:

Print Name & Title:

(A) (B) Employer Contributions (F) (G)
[B+C+D+E] [A*F]
Employee Name & Work Classification Hours Worked Hourly Hourly Weekly
Address Tot. Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount

©)
Health &
Welfare

(D)

Pension

(E)

Supp.
Unemp

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.
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PUBLIC BUILDINGS DEPARTMENT CONTRACT
SUPPLEMENTARY SPECIAL CONDITIONS

The following provisions supplement the General Conditions of the Contract. In the event of conflict or discrepancy between the
General Conditions and these Supplementary Special Conditions, the provisions of the Supplementary Special Conditions shall
govern.

1.0 SUMMARY OF WORK

A The Work under the Contract consists of:
1. Furnishing all labor, materials, tools, equipment and supervision necessary to accomplish the work
described herein,in accordance with all specifications and requirements of the Project Manual.
2. All work either shown on the Drawings (if any) or included in the specifications unless specifically

indicated as not to be done.

B. In addition, the work under the Contract includes:
1. Work outside the Project Site as called for in the Contract Documents and as required for the
performance of the Work.
2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project Site.
3. Providing and restoring, where appropriate, all temporary facilities.
C. The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation, and

all other costs connected with, or incidental to, the work described.
2.0 PROJECT SITE
A. Newton City Hall, 1000 Commonwealth Avenue, Newton, MA.
3.0 NOTICE TO PROCEED/FAILURE TO COMMENCE WORK

A In the event of Contractor’s failure to commence work within the time required by these specifications, the City
shall exercise all provisions contained in the General Conditions regarding default, suspension or termination of
this contract.

4.0 PAYMENT

A Once each month, on a date estabished by the City, the Contractor may submit an Application for Payment
(Invoice) for the work performed during the preceeding month. The Contractor will be paid only upon
Certification of same by the Architect. Use AIA form #G702 for Applications for Payment. No other form of
Invoice will be accepted. Applications for Payment must be completely and accurately filled-out, in order to be
considered for review and acceptance. Incomplete forms will be returned without review. It shall be
Contractor’s responsibility to notify the Public Building Department upon completion of the work at each phase,
and to insure the work is promptly inspected by a Building Department representative.

B. Upon receipt of the Application for Payment, the City will, within fifteen days, make payment in full for Work
completed and accepted during the preceeding month, less a retainage of 5% of the estimated total. The City will
make final payment for completed Work, including any retained amounts, upon completion and acceptance of the
Work and receipt of an Application for Payment at the end of the month in which the Work is completed and
accepted.

5.0 COMMUNICATIONS

A All notices, demands, requests, instructions, approvals and claims must be in writing.
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6.0

7.0

8.0

9.0

10.0

B. Any such notice shall be deemed to have been given as of the time of delivery, or of actual receipt in the case of
telegrams or, in the case of mailing, when it should have been received in due course of post.

C. For communicating purposes, the office address of the Contractor shall be that stated on the signature page of the
contract; that of the City shall be as stated in the Invitation for Bids. Any subsequent change in address of either
party shall be communicated to the other in writing.

PLANS AND SPECIFICATIONS

A The City will furnish to the Contractor, without charge, all copies of the plans and specifications reasonably
necessary in the performance of the contract work.

COORDINATION
The Contractor shall:

A Supply to the City the name and telephone number of a responsible person who may be contacted during off-hour
emergencies during the term of the Contract.

B. Cooperate at all times with the City and the Project Manager, and ensure the cooperation of his key personnel
and that of his subcontractors.

CONDUCT OF THE WORK

A The work must be completed in a continuous uninterrupted operation. The Contractor must use sufficient
workforce and adequate equipment to complete all the necessary work requirements within a minimum period of
time.

B. See Section 01 01 00 for information regarding work hours and work days.

C. Under no circumstances will the contractor be paid at a premium or overtime rate for any work performed

without the express advance authorization of the City.

D. The Contractor is responsible for the security of partially completed work until the project is finally accepted by
the City.

ALTERATION

A The Contractor shall patch, repair and/or replace all existing materials and surfaces remaining exposed after

installation of new work which have been affected by alteration or removal of existing work. All patch and repair
work shall match existing.

GENERAL DIRECTIONS

A Damage to Persons and Property
Any damage to buildings, roads, public roads, bituminous concrete areas, fences, lawn areas, trees, shrubbery,
electric or telephone poles, underground utilities, etc., shall be repaired by the Contractor at his own expense.
Damaged property shall be returned to its original condition prior to the damages within a reasonable time
period, except all utility outages shall be repaired immediately.

B. Protection of Persons and Property
The Contractor shall, at all times, leave an unobstructed way along the roadways and walks, and shall maintain
barriers and lights for the protection of all persons and property in all locations where he has materials stored or

work going on, and during the entire time such work is going on or material is stored.

C. Shutdown of Services
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11.0

12.0

13.0

14.0

The Contractor's attention is especially called to the fact that continuous operation of building utilties and
services is mandatory. During the period of construction of the new work and/or alterations to the existing work,
the progress and sequence of installation shall be carefully planned and approved by the City. If any building is
to be left without heat, hot water, city water, electricity, gas, sanitary facilities, or any other services, the
Contractor shall provide reasonable written notice to the City before proceeding.

D. Care of Work
All work is to be carefully protected so that no injury will come to it from water, frost, accident, or any other
cause and any injury which may come to any of the work shall be repaired immediately by the Contractor at his
own expense and without additional cost to the City. This shall also apply to any abutting or adjoining work on
premises. The Contractor shall be responsible for any damage and in the event of such damage, the Contractor
shall repair the damage immediately at his own cost and without additional cost to the City.

E. Removal of Debris

Debris of any nature shall be completely removed from the site at the end of each days work and disposed of in
accordance with all Federal, State and local regulations.

F. The Contractor is responsible for the security of all work until it is accepted by the City.

TEMPORARY UTILITIES

A Prior to execution of the Work, the Contractor shall confer with a representative of the Public Building
Department regarding the use of utilities and facilities at the worksite. No City utilities or facilities are to be used
by the Contractor in the performance of this Contract without the prior approval of the City.

SUBMISSION OF PAYROLLS

A The Contractor shall, with each invoice submitted during the term of this Contract, submit to the City two (2)
legible copies of his payrolls documenting the wages paid to all employees performing on site labor relating to
the work of this Contract. These copies shall be prepared on forms supplied by the City.

DRAWINGS

A The drawings attached herein and such drawings as may be issued per addendum, shall constitute an integral part
of this section and shall serve as the working drawings.

B. Drawings shall not be scaled. Field verification is directed since actual locations, dimensions and levels are
existing.
C. All items not specifically mentioned in the specifications or noted on the drawings, but which are obviously

necessary to make a complete working installation, shall be included.
MATERIALS

A Unless specifically so stated to the contrary the use of a manufacturer's name or style number is not restrictive,
and is intended solely as an identification of the type and quality of the materials and services required. Inall
cases, the words “or approved equal” if not inserted are implied.

B. An item equal to that named or described in the specifications may upon written approval of the City be furnished
by the Contractor. An item shall be considered equal to the item so named or described if (1) it is at least equal
in quality, durability, appearance, strength and design; (2) it will perform at least equally the function imposed by
the general design for the public work being contracted for or the material being purchased; (3) it conforms
substantially, even with deviations, to the detailed requirements for the item in the specifications.

C. The name and identification of all materials other than the one specifically named shall be submitted to the City
in writing for approval, prior to purchase, use or fabrication of such items. Approval shall be at the sole
discretion of the City, shall be in writing to be effective, and the decision of the City shall be final. The City may
require tests of all materials so submitted to establish quality standards at the Contractor’s expense.
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For the use of material other than the one specified, the Contractor shall assume the cost of and responsibility for
satisfactorily accomplishing all changes that may be required in the work as shown. All directions, specifications
and recommendations by manufacturers for the installation, handling, storing, adjustment, and operation of their
equipment shall be complied with and responsibility for proper performance shall continue to rest with the
Contractor.

The Contractor shall not have any right of appeal from the decision of the City condemning any materials
furnished if the Contractor fails to obtain the approval for substitution in accordance with these provisions. If
any substitutuin is more costly, the Contracotr shall pay for such costs

15.0 WARRANTY AND INDEMNIFICATION

A

In addition to other guarantees or warranties required under law or other sections of the specification, the
Contractor warrants all materials furnished and labor performed under this Contract to be free from defects or
errors in workmanship or installation for a period of one year from the date of Completion of the work, as
certified by the Project Manager. The Contractor shall indemnify the Authority for the full cost of any damage to
the property that may result by reason of such defects or errors and shall indemnify the Authority from and
against any and all claims, demands. losses, costs, expenses, liabilities and damages, including reasonable
attorney's fees and expenses, arising out of or on account of this Contract, including but not limited to claims
brought against the Authority for alleged infringement of patents based upon any methods of construction or
application of materials furnished under the Contract.

The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees,
servants, and agents from and against all actions, causes of actions, claims, demands, damages, costs, loss of
services, expenses and compensation, including attorney’s fees and interest arising out of or resulting directly or
indirectly from the services rendered pursuant to this Contract, provided that any such action, cause of action,
claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of bodily injury,
sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused in whole or in
part by any act or omission of the Contractor, anyone directly or indirectly employed by any of them or anyone
for whose acts any of them may be liable, regardless of whether or not it is caused in part by a party indemnified
hereunder.

END OF SECTION
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SECTION 01 10 00

SCOPE OF THE WORK

PART 1 - GENERAL

1.01 GENERAL CONDITIONS

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1
Specification Sections, apply to this Section.

B. Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

C. Coordinate work with that of all other sections affecting, or affected by work of this Section. Cooperate with such trades
to assure the steady progress of all work under the Contract.

D. Itis understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon

E. Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall make
no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable
diligence could have been ascertained by the Contractor in his examination of the site

1.02 LOCATION OF WORK
A. The work of this Contract shall be performed at the Newton City Hall, 1000 Commonwealth Avenue, Newton, MA 02459
1.03 GENERAL SCOPE OF WORK

A. The work to be done consists:
1. Mechanically sand all exposed wood floor surfaces designated to be refinished.
2. Apply wood filler where required.
3. Apply floor finish as specified.

ALDERMANIC CHAMBERS WOOD FLOOR REFINISHING
NEWTON, MA

B. The General Contractor shall furnish and do everything, except as otherwise provided by specific notations herein or on
the drawings, necessary to complete the work in accordance with the Plans and Project Manual. He shall furnish all plant,
labor, materials, supplies, tools, water, machinery, implements, light, power, transportation, and other facilities required,
and do all work necessary for the complete execution and completion of the Contract, except that work or materials
specifically stated to be done or furnished by others.

C. All work and materials furnished and installed shall be of the best quality and workmanship, and to the satisfaction of the
Architect. There shall be no defect in the work or the operation thereof due to inferior materials or the workman like
placing of any part. The work under this contract shall be performed at such times as may be necessary to facilitate the
orderly progress of the work. It is the intention of these Specifications and Plans to cover all work necessary and
incidental to the completion of this project, including all trades, as shown on the drawings or specified.

D. Contractor shall provide all finish work as necessary to provide the finished results shown on the Contract Drawings and
as herein specified.

1.04 LIST OF DRAWINGS dated 4/24/14
Plan No. Description

All FLOOR REFINISHING AREA WORK PLAN
END OF SECTION
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SECTION 01 23 00

ALTERNATES

PART 1 - GENERAL

1.01 GENERAL CONDITIONS

1.02

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1

Specification Sections, apply to this Section.

Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

Coordinate work with that of all other sections affecting, or affected by work of this Section. Cooperate with such trades
to assure the steady progress of all work under the Contract.

It is understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon

Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall make
no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable
diligence could have been ascertained by the Contractor in his examination of the site.

ALTERNATES

General bidders must submit a bid on all the alternate proposals requested.

All filed sub-bidders must submit a bid on any alternate proposal that affects the work under their Section of the contract
documents. Review the plans and specifications carefully to determine the scope of work under each of the alternates.

If no change in price is to be indicated, the word “ No Change” shall be used; do not use the term “No Bid”.
Description of the alternate proposals requested is as follows:
PROPOSED ALTERNATES

Alternate No. 1: Sand and refinish the floors where identified in the Mayor’s Office Area.

BID FORM

A. All bidders shall insert in spaces provided on the bid form the amount to be added or subtracted from their bids for

Alternates No. 1.

END OF SECTION
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SECTION 01 31 00

CONSTRUCTION SCHEDULING AND PHASING

PART 1 - GENERAL

1.01 GENERAL CONDITIONS

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1
Specification Sections, apply to this Section.

B. Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

C. Coordinate work with that of all other sections affecting, or affected by work of this Section. Cooperate with such trades
to assure the steady progress of all work under the Contract.

D. Itis understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon

E. Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall make
no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable
diligence could have been ascertained by the Contractor in his examination of the site

1.02 DESCRIPTION OF WORK

A. This Section specifies the construction phasing and scheduling of the work.

B. This Section also specifies the requirements and limitations that will be imposed during the execution of the work. Before
any construction commences, the contractor must submit a CPM schedule that identifies weekly activities for the duration
of the project for approval by the Architect and Owner within 20 days of the Notice to Proceed and/or contract.

1.03 SUBMITTALS

A. The Contractor shall submit to the Architect for approval, a Construction Schedule in accordance with the requirements
and limitations hereinafter specified.

PART 2 - PRODUCTS
(Not Used)

PART 3 - EXECUTION

3.01 COORDINATION
A. Upon receipt of bids and execution of the contract the contractor shall submit within 20 days all materials and shop
drawings for review and approval. The work of removal, modifications and/or replacement of materials and equipment
shall not proceed until all new items are on site.

B. During the initial stage of the project, a mandatory coordination meeting will required.

C. During the course of the work the Contractor shall continually appraise the Architect and the Facility Representative on
the progress of the work and the scheduling of work yet to be done.

D. The Contractor shall coordinate his work with the Facility Representatives in order that disruption to traffic flows and
schedules are held to a minimum.
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3.02 LIMITATIONS
A. Contractor’s employee parking will be limited to areas designated on the site.
B. Contractor’s storage area shall be confined to the areas designated on the site.

C. The Contractor shall coordinate his work with the Facility Representatives to prevent pedestrian or vehicle traffic
problems on the properties.

D. Temporary entrances and fencing required to provide safe legal site shall be constructed as necessary and shall be
completed and inspected and approved by the Public Works Project Manager.

E. Shop fabrication will be no more than 30 days after approval of shop drawings.
F. The work scheduled under this contract shall be substantially complete on the date listed in the Invitation for Bid.
3.03 SCHEDULE OF WORK
A. Contractor shall meet with the architect and building administration to establish space availability for the work under this
contract. The contractor shall then submit to the Architect for approval a construction schedule. The schedule shall
indicate the tasks to be performed with a time schedule indicating the start and completion date of each task.
3.01 SITE SUPERVISION

A. The Contractor shall provide a full time site superintendent for the duration of the project.

END OF SECTION
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SECTION 01 33 00

SUBMITTALS

PART 1 - GENERAL

1.01 GENERAL CONDITIONS

1.02

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1

Specification Sections, apply to this Section.

Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

Coordinate work with that of all other sections affecting, or affected by work of this Section. Cooperate with such trades
to assure the steady progress of all work under the Contract.

It is understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon

Except for unforeseeable conditions, as determined by the Architect, the Contractor shall make no claim for additional
cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable diligence could have been
ascertained by the Contractor in his examination of the site
SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
Shop drawings will be required within 20 days of the Notice to Proceed or Contract.
Samples:
1. Office samples of sufficient size and quantity shall clearly illustrate:
a. Functional characteristics of product or material, with integrally related parts and attachment devices.
General Contractor’s Responsibilities:

1. Coordinate each submittal with requirements of contract documents.

2. The general contractor’s responsibility for errors and omissions in submittals is not relieved by the Architect’s review
and approval of submittals.

3. Notify the Architect in writing at time of submission, of deviations in submittals from requirements of contract
documents or previous submissions.

4. Work that requires submittals shall not commence unless submittals with Architect’s stamp and initials or signature
indicating review and approval.

5. After Architect’s review and approval, distribute copies.
Submission Requirements:

1. Make submittals promptly in accordance with approved schedules, and in such sequence as to cause no delay in the
work.

2. Shop drawings shall be submitted in accordance with Article 3, Section 3.12 of the Amendments and Supplements to
AIA General Conditions.

3. Submit number of samples specified in each Section of the Specification.

4. Forward submittals with transmittal letter, in duplicate.
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5. Submittals shall include:

a. Date and revision dates
. Project title and number
c. The names of:
1) Architect
2) General Contractor
3) Sub-contractor
4)  Supplier
5) Manufacturer
6) Separate detailer when pertinent
Identification of product or material
Relation to adjacent structure or materials
Field dimensions, clearly identified as such
Specification section number
Applicable standards, such as ASTM number
A blank space, five-inch by four-inch, for designer’s stamp
Identification of deviations from contract documents
Contractor’s stamp, initialed or signed certifying review and approval of submittal.

T omoe o o

E. Re-submission Requirements:
1. Product Data and Samples: Submit new data and samples as required from previous submittals.
F. Distribution of Submittals After Review and Approval:
1. Distribute copies of shop drawings and product data that display the Architect’s stamp to appropriate sub-contractors.

2. Distribute one approved copy of shop drawings and product data to the project manager.
3. Distribute samples as directed by the Architect.

END OF SECTION
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SECTION 01 70 00

CONTRACT CLOSEOUT

PART 1 - GENERAL

1.01 GENERAL CONDITIONS

A.

1.02

1.03

Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1
Specification Sections, apply to this Section.

Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

Coordinate work with that of all other sections affecting, or affected by work of this Section. Cooperate with such trades
to assure the steady progress of all work under the Contract.

It is understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon

Except for unforeseeable conditions, as determined by the Architect, the Contractor shall make no claim for additional
cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable diligence could have been
ascertained by the Contractor in his examination of the site

FINAL CLEANING

Unless otherwise specified under the various sections of the specifications, the general contractor shall perform final
cleaning operations as herein specified prior to final inspection.

Maintain project site free from accumulations of waste, debris, and rubbish, caused by operations. At completion of work,
remove water, materials, rubbish, tools, equipment, machinery and surplus materials, and clean all sight-exposed surfaces;
leave project clean and ready for occupancy.

Cleaning shall include all surfaces, on which the general contractor has performed work and has used as access to areas
where work was performed whether existing or new.

Refer to sections of the specifications for cleaning of specific products or work.
Use only those materials which will not create hazards to health or property and which will not damage surfaces.

Use only those cleaning materials and methods that are recommended by the manufacturer or surface material to be
cleaned.

Employ experienced workmen, or professional cleaners, for final cleaning operations.

Remove grease, mastic, adhesives, dust, dirt, stains, fingerprints, labels, and other foreign materials from sight-exposed
interior and exterior surfaces.

RECORD DRAWINGS
Record drawings shall consist of all the contract drawings.

The general contractor shall be required to maintain one set of record drawings, as the work relates to their sections of the
specifications at the site.

The record drawings shall be stored and maintained in the general contractor's office apart from other documents used for
construction. The record drawings shall be maintained in a clean, dry and legible condition and shall not be used for
construction purposes.
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1.04

1.05

B.

Record drawings, as submitted by the general contractor, shall be verified in the field by the Architect or his consultants.
Verification by the Architect shall occur during the construction process and prior to the related work being completed
and covered up.

The record drawing shall be available at all time for inspection by the Architects. All deficiencies noted shall be promptly
corrected.

The following information shall be indicated on the record drawings:

1. Record all changes, including change orders, in the location, size, number and type both horizontally and vertically of
all elements of the project which deviate from those indicated on all the contract drawings.

2. The tolerance for the actual location of utilities and appurtenances within the building to be marked on the record
drawings shall be plus or minus two (2) inches.

3. The location of all underground utilities and appurtenances referenced to permanent surface improvements, both
horizontally and vertically at ten (10) feet intervals and at all changes of direction.

4. The location of all internal utilities and appurtenances, concealed by finish materials, including but, not limited to
valves, coils, dampers, vents cleanouts, strainers, pipes, junction boxes, turning vanes, variable and constant volume
boxes, ducts, traps and maintenance devices. The location of these internal utilities, appurtenances and devices shall
be shown by offsets to the column grid lines on the drawings.

5. Each of the utilities and appurtenances shall be referenced by showing a tag number, area served and function on the
record drawings.

At the end of each month and before payment for materials installed, the general contractor, his subcontractors, and the
Architect shall review record drawings for purpose of payment. IF THE CHANGES IN LOCATION OF ALL
INSTALLED ELEMENTS ARE NOT SHOWN ON THE RECORD DRAWINGS AND VERIFIED IN THE FIELD,
THEN THE MATERIAL SHALL NOT BE CONSIDERED AS INSTALLED AND PAYMENT WILL BE WITHHELD.

At the completion of the contract, each subcontractor shall submit to the general contractor a complete set of his
respective record drawings indicating all changes. After checking the above drawings, the general contractor shall certify
in writing on the title sheet of the drawings that they are complete and correct and shall submit the record drawings to the
Architect. The contractor shall submit an electronic version of the Record Drawings along with a hard copy.

CLOSEOUT REQUIREMENTS AND SUBMITTALS
Substantial Completion: As the project nears completion, the G.C. shall issue a list of incomplete items or items that need

to be corrected (punchlist), to the Architect. The Architect shall review the list, make a visit to continue or dispute the list,
and issue a Certificate of Substantial Completion if deemed to be such.

Final Inspection:
1. The general contractor shall submit written certification that:

a) Project has been inspected for compliance with contract documents and has satisfied the Building Department
and local Fire Department.
b) Equipment and systems have been tested in the presence of Architect and are operational and satisfactory.
c) Project is completed, and ready for final inspection.
2. Building Department Use and Occupancy Permit:
a) Arrange for a final inspection and secure the signed Certificate of Inspection for Use and Occupancy from the
Building Department.

GUARANTEES AND WARRANTIES

Submit to the Architect all extended guarantees and warranties that have been specified in various, individual sections of
the specifications.

END OF SECTION
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1.2

1.3

1.4

1.5

1.6

SECTION 09 64 66

WOOD FLOOR REFINISHING

PART 1 - GENERAL

SUMMARY

The work of this Section consists of refinishing wood athletic flooring where shown on the Drawings, as specified herein,
and as additionally required for a complete and proper installation. Work includes, but is not limited to the following.
1. Perform complete sanding and finishing operations for exposed to view surfaces of all existing wood flooring
where designated on the plans.

REFERENCES

Comply with applicable requirements of the following standards and those others referenced in this Section. Where these
standards conflict with other specified requirements, the most restrictive requirements shall govern.
1. ASTM E 84 - Surface Burning Characteristics of Building Materials.
NFSHSA - Basketball rule Book.
MFMA — Floor Finish List and Specifications
MFMA — Sanding, Sealing, Court Lining and Finish Maple Gym Floors
All applicable federal, state and municipal codes, laws and regulations regarding flammability and smoke
generation of interior finishes.

o N

SUBMITTALS

Submit the following:
1. Literature: Manufacturer's product data sheets, specifications, performance data for each type of finish system
materials, with manufacturer's installation instructions and recommended maintenance procedures.
2. Manufacturer's warranties: Wood flooring finish system manufacturers' standard written guarantees covering
defects in materials and workmanship, clearly defining the terms included in the coverage.
3. Shop drawings:
a. Measured plan drawing indicating all game lines. Identify color of lines.
b. Large scale drawing of center court school logo.
Submit the following:
1. Maintenance data: Include manufacturer’s recommended maintenance procedures, recommended maintenance
materials, a suggested schedule for cleaning, stripping, and re-finishing, stain removal methods, and polishes and
waxes.

REGULATORY REQUIREMENTS

Conform to applicable codes for Class 1 flame spread rating of finished floor surface when tested in accordance with
ASTM E 84. Provide certificate of compliance from authority having jurisdiction.

DELIVERY, STORAGE AND HANDLING
Deliver wood floor finishing material and store all materials in an elevated, protected, and dry location.
PROJECT CONDITIONS

Maintain ambient temperature between 55 and 80 degrees Fahrenheit, with a relative humidity of between 35 and 50
percent for 48 hours prior to delivery and storage of the flooring materials at the area; maintain such conditions throughout
the finishing period, and thereafter until Owner’s Final Acceptance or Owner’s occupancy.
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2.1

2.4

3.1

w >

PART 2 - PRODUCTS
MANUFACTURERS

Acceptable Manufacturer: Subject to compliance with the requirements specified herein, manufacturers offering products
which may be incorporated in the work include the following, or equal:
1. Hillyard Industries, Inc., St. Joseph, MO.

2. BonaKemi USA, Inc., Aurora, CO.

3. Lenmar, Baltimore, ME.

4. Sika Corporation, Lyndhurst, NJ.

5. POLOPLAZ, Inc., Jacksonville, AR.
FINISHING

Sandpaper: Number 1-1/2 graduating to 1/2; followed by Numbers 0 and 00 for final sanding, except as otherwise
recommended by the flooring manufacturer.

Filler: Paste wood filler, in tone as selected by the Architect.

Floor finish: Low VOC polyurethane sealer similar to Sikafloor WP-11.1

Color 4-5 D1544
Brookfield Viscosity 20-50 cps D1545
Weight/Gallon 7.8 —-8.0 Lbs. D1475
Solids 35 +/- 1% D1644
Flash Point 110 - 115°F D56
VOC <350 g/L

Gloss (60°) 90 +

Packaging: 5 Gallon pail.

Shelf Life: 2 years in original unopened container under proper storage conditions. Store dry between 40° - 90°F (5° -
32°C).

Coverage: 300-500 square feet per gallon.

PART 3 - EXECUTION
SANDING AND FINISHING PREPARATION

Mask off adjacent surfaces and take precautions to contain dust.
Sand all existing and patched flooring including facings, and edgings, after flooring repairs are completed.
1. Sanding: Sand flooring with drum sander, edger, buffer and hand scraper.
a. Use a power sander, taking precautions to contain dust, sand flooring in several complete passes,
commencing with 1-1/2 graduating to 1/2; followed by Numbers 0 and 00 for final sanding.
b. After sanding, buff entire floor using 100 grit screen back or equal grit sandpaper with a heavy-duty
buffing machine.
¢.  Vacuum and/or tack floor before first coat of sealer.
d. Floor shall present a smooth surface without drum stop marks, gouges, streaks or shiners.
Sand all flooring, facings, and edgings, after installation of flooring and adjacent work is completed. Leave floor finish
with no evidence of sander marks.
Thoroughly vacuum-clean all sanded surfaces and other finish surfaces within space, clean surfaces completely free from
dust and dry-mop with a tack cloth-clad mop.
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3.2

FINISHING

Mixing: Lightly blend product prior to application. Do not introduce air bubbles. THIS PRODUCT IS DESIGNED TO
BE USED AS IS. DO NOT THIN OR REDUCE WITH SOLVENTS.
Cure Mechanism: Allow the sealer to dry 6 — 24 hours before recoating. Seal with a second coat of Sikafloor WP-11.1.
Adequate ventilation is imperative during the curing process. Dry times will vary based upon the drying conditions. Do
not apply when temperature is above 95°F or below 65°F, or when relative humidity is above 80%. Clean up with mineral
spirits.
Tooling & Finishing: With a conventional lamb’s wool or foam applicator or weighted T-bar, apply Sikafloor WP-11.1
going with the grain. Do not puddle sealer. Allow the sealer to dry 6 — 24 hours before recoating. Seal with a second
coat of Sikafloor WP-11.1.
Caution: DANGER: FLAMMABLE, IRRITANT. Contains Stoddart Solvent (CAS 8052-41-3),
Octamethylcyclotetrasiloxane (CAS 556-67-2) and 4-chloro-a,a,a-trifluorotoluene (CAS 98-56-6). Keep away from
heat, sparks, sunlight, electrical equipment, flame or other sources of ignition. VAPORS MAY IGNITE AND
EXPLODE. DO NOT SMOKE. Use only in well ventilated areas. Open doors and windows during use.
Eye/skin/respiratory irritant. Inhalation can result in headaches and dizziness. Harmful if swallowed. Intentional misuse
by deliberate concentration and inhalation of vapors may be harmful or fatal. Reports have associated repeated and
prolonged exposure to some of the chemicals in this product with permanent brain, liver, kidney and nervous system
damage. Intentional misuse by deliberate concentration and inhalation of vapors may be harmful or fatal.
First Aid: Eyes — Hold eyelids apart and flush thoroughly with water for 15 minutes. Skin — Remove contaminated
clothing. Wash skin thoroughly for 15 minutes with soap and water. Inhalation — Remove to fresh air. Ingestion — Do
not induce vomiting. Dilute with water. Contact physician. In all cases contact a physician immediately if symptoms
persist.
Handling and Storage: Keep away from heat, sparks, sunlight, electrical equipment or flame. VAPORS MAY
IGNITE AND EXPLODE. DO NOT SMOKE. Open doors and windows during use. Use adequate local and
mechanical ventilation. Wear protective equipment (chemically resistant gloves/goggles/clothing) to prevent direct
contact with skin and eyes. Use properly fitted NIOSH vapor cartridge respirator if ventilation is poor. Wash thoroughly
with soap and water after use. Remove contaminated clothing after use. Store product in tightly sealed containers in a
cool, dry well ventilated area at temperatures between 40°F and 90°F away from ignition sources. Use explosion-proof
electrical (ventilating, lighting and material handling) equipment. Use non-explosion, dissipate static electricity during
transfer by grounding and bonding containers and equipment before transferring material.
Clean up: In case of spill, eliminate all ignition and heat sources. Ventilate area. Open doors and windows. Wear
chemical resistant gloves/goggles/clothing. In absence of proper ventilation use properly filled NIOSH respirator. Use
explosion proof equipment and spark proof tools. Confine sill, collect using noncombustible absorbent material and place
in properly sealed container. Dispose of excess product in accordance with applicable local, state and federal regulations.
Additional Info: SPONTANEOUS COMBUSTION: Dust created from screening oil based finishes and rags soaked
with oil and dust can auto-ignite causing a fire. DO NOT store or throw away the dust and oil soaked rags into a closed
vacuum or trash can. Immerse the dust in water and open the rags to air dry before discarding the waste. High
temperatures, high humidity and freshly applied seal increase the potential for fire.
1. Long term overexposure to solvents have been associated with permanent brain and nervous system damage.
Intentional misuse by deliberately concentrating and inhaling the contents may be harmful or fatal.
2. In case of spill absorb with inerts like sawdust or “oil dry” and wipe clean with Mineral Spirits. Dispose in
accordance with local regulations.
3. Empty containers may contain product residue, including flammable or explosive vapors. Do not cut, puncture
or weld on or near container.
4. Technical Data Sheets are updated periodically. To ensure the most current version is being used, visit Technical
Resources on www.sikafloorusa.com.
Proper material application is the responsibility of the user. Site visits made by Sika personnel are for making
technical recommendations only and not for supervising or providing quality control. Before applying for
protection against specific chemical environments, consult Chemical Resistance Guide or Sika Technical service.
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3.3
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CLEANING

Daily clean work areas by sweeping and disposing of scraps and sawdust.

As work progresses, remove excess adhesive from floor, base and wall surfaces without damage.

Upon completion of the work of this Section in any given area, remove tools, equipment and all rubbish and debris from
the work area; leave area in broom-clean condition.

Clean and polish floor surfaces in accordance with manufacturer’s instructions.

END OF SECTION
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